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Section 1. Letter of Invitation

SADC Secretariat,
Gaborone, Botswana

18t June 2026

To:

Dear Sir/Madam,

The Southern African Development Community (SADC) Secretariat invites
proposals to provide the following services: CONSULTANCY FOR THE
ASSESSMENT ON IMPLEMENTATION OF SADC REGIONAL
INFRASTRUCTURE DEVELOPMENT MASTER PLAN (RIDMP) 2012-2027

1. More details on the services are provided in the attached Terms of
Reference.

2. A contractor will be selected under the Open Bidding procurement method
and procedures described in this Bidding Documents.

3. The Request for Proposal includes the following documents:
Section 1 - Letter of Invitation
Section 2 - Information to Bidders
Section 3 - Technical Proposal - Standard Forms
Section 4 - Financial Proposal - Standard Forms
Section 5 - Terms of Reference
Section 6 - Standard Forms of Contract.

Yours sincerely,



Thomas Chabwera
Head -Procurement Unit
18t June 2026
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Section 2. Information to Bidders'

Definitions (@) “BD” means the Bidding Documents to be prepared by
the Procuring Entity for the selection of Contractor,
based on the SADC Secretariat Standard Template.

(b) “Procuring Entity” means the procurement entity in
charge of the procurement procedure.

(c) “Contractor” means any entity or person that may provide
or provides the Services to the Client under the Contract.

(d)  “Contract” means the Contract signed by the Parties and
all the attached documents that are the General
Conditions (GC), the Special Conditions (SC), and the
Appendices.

(e) “Contracting Authority” means the entity with which the
selected Contractor signs the Contract for the Services.

(f) ‘Data Sheet” means such part of the Instructions to
Bidders used to reflect specific country and assignment
conditions.

(9) “Day” means calendar day.

(h) “‘Evaluation Committee ” it is a panel of experts appointed
by the Procuring Entity and assigned to evaluate the
bids. The Evaluation Committee consists in a
Chairperson and a Secretary, with no voting rights and
an odd number of voting members.

(i) “Instructions to Bidders” (Section 2 of the BD) means the
document which provides shortlisted Bidders with all
information needed to prepare their Proposals.

()] “LOI” (Section 1 of the BD) means the Letter of Invitation
being sent by the Procuring Entity to the shortlisted
Bidders.

(k) “Personnel” means professionals and support staff
provided by the Bidders or by any Sub-Contractors and
assigned to perform the Services or any part thereof;
“Foreign Personnel” means such professionals and
support staff who at the time of being so provided had
their domicile outside the Procuring Entity’s country;
“Local Personnel” means such professionals and support
staff who at the time of being so provided had their
domicile inside the Procuring Entity’s country.

()] “Proposal” means the Technical Proposal and the
Financial Proposal.

(m)  “Services” means the consulting services or the work to
be performed by the Contractor pursuant to the Contract.

This Information to Bidders section shall not be modified. Any necessary changes to address specific country and
project issues, shall be introduced only through the Data Sheet (e.g., by adding new clauses). Likewise, modifications
to the standard Form of Contract should be made only by including clauses outlining the special conditions and not by
introducing changes in the wording of the general conditions.

Fo



Section 2. Information to Bidders 7

(n) “‘Subcontractor” means any person or entity with whom
the Bidder or Contractors intends to subcontracts any
part of the Services.

(m) “Terms of Reference” (TOR) means the document
included in the BD as Section 5 which explains the
objectives, scope of work, activities, tasks to be
performed, respective responsibilities of the Procuring
Entity and the Contractor, and expected results and
deliverables of the assignment.

1. Introduction 1.1 The Procuring Entity named in the Data Sheet will select
a firm/eligible institution among those listed in the Letter
of Invitation, in accordance with the procurement method
indicated in the Data Sheet, method detailed in the
edition of the Guidelines indicated in the Data Sheet.

1.2 The shortlisted Bidders are invited to submit a Technical
Proposal and a Financial Proposal for global price
services required for the assignment named in the Data
Sheet and presented in details in the Terms of
Reference attached as Section 5 of this Bidding
Documents. The proposal and the Terms of Reference
will be the basis for contract for a signed contract with the
successful firm.

1.3  The assignment shall be implemented in accordance
with the phasing indicated in the Data Sheet. When the
assignment includes several phases, the performance of
the Bidder under each phase must be to the Procuring
Entity's satisfaction before work begins on the next
phase.

1.4 The Bidders must familiarize themselves with local
conditions and take them into account in preparing their
proposals. To obtain first-hand information on the
assignment and on the local conditions, Bidders are
encouraged to request the Procuring Entity to provide
further information before submitting a proposal and to
attend a pre-bid conference if one is specified in the Data
Sheet. Attending the pre-proposal conference is
optional. The Bidders’ representative should contact the
Procuring Entity at the address stated in the Data Sheet
or to obtain additional information on the pre-bid
conference.

1.5 The Procuring Entity will provide the inputs specified in
the Data Sheet, assist the firm in obtaining licenses and
permits needed to carry out the services, and make
available relevant project data and reports.
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Section 2. Information to Bidders 8

1.6 Please note that (i) the costs of preparing the proposal,
including a visit to the Procuring Entity, are not
reimbursable as a direct cost of the assignment; and (ii)
the Procuring Entity is not bound to accept any of the
proposals submitted.

1.7  SADC Secretariat policy requires that Bidders provide
professional, objective, and impartial advice and always
hold the Procuring Entity’s interests paramount, without
any consideration for future work, and strictly avoid
conflicts with other assignments or their own corporate
interests. Bidders shall not be hired for any assignment
that would be in conflict with their prior or current
obligations to other clients, or that may place them in a
position of not being able to carry out the assignment in
the best interest of the Procuring Entity.

1.7.1 Bidders will be excluded from the bidding process if it will
be in a conflict of interest situation as described below:

(a) Conflict between consulting activiies and
procurement of goods, works or services. A bidder
or a contractor that has been engaged by the SADC
Secretariat or the Procuring Entity to provide goods,
works, or services for the organization, and each of
its affiliates, shall be disqualified from providing
consulting services related to those goods, works or
services. Conversely, a bidder or a contractor hired
to provide services for the preparation or
implementation of a project, and each of its affiliates
shall be disqualified from subsequently providing
goods, works or services resulting from or directly
related to the contractor’'s consulting services for
such preparation or implementation.

(b) Conflict among consulting assignments: Neither,
bidders or contractors (including their personnel
and sub-Bidders) nor any of their affiliates shall be
hired for any assignment that, by its nature, may be
in conflict with another assignment of the bidder or
contractor. For instance, a contractor assisting
SADC Secretariat or the Procuring Entity to
implement a project shall not be engaged to prepare
an independent assessment for the implementation
of the same project, or contractors hired to prepare
Terms of Reference (TOR) for an assignment shall
not be hired for the assignment in question.

Flne \(Fr



Section 2. Information to Bidders 9

(c) Relationship with SADC Secretariat’'s or the
Procuring Entity’s staff: bidders or contractors
(including their personnel and sub-contractors)
having business or family relationship with a
member of the SADC Secretariat’s or the Procuring
Entity’s staff directly or indirectly involved in any part
of: (i) the preparation of the TOR or Technical
Specification of a contract, (ii) the selection process
for such contract, or (iii) the supervision of the
contract, may not be awarded the contract, unless
the conflict stemming from this relationship has
been resolved in a manner acceptable to the SADC
Secretariat throughout the selection process and
the execution of the contract.

1.7.2 Since previous or ongoing participation in relation to the
assignment by the Bidder, its professional staff, or its
affiliates or associates under a contract with the SADC
Secretariat and Procuring Entity may result in rejection
of the proposal, the bidders should clarify their situation
in that respect with the Procuring Entity before
preparing the proposal.

1.7.3 Bidders may be hired for downstream work, when
continuity is essential, in which case this possibility shall
be indicated in the Data Sheet and the factors used for
the selection of the Bidder should take the likelihood of
continuation into account. It will be the exclusive
decision of the Procuring Entity whether or not to have
the downstream assignment carried out, and if it is
carried out, which Bidder will be hired for the purpose.

1.8 It is the SADC Secretariat's policy to require that
Procuring Entity’s staff as well as Bidders under SADC
Secretariat-financed contracts observe the highest
standard of ethics during the selection and execution of
such contracts. In pursuance of this policy, the SADC
Secretariat:

(a) defines for the purposes of this provision, the terms
set forth below as follows:

(i) “corrupt practice” is the offering, giving,
receiving or soliciting, directly or indirectly, of
anything of value to influence improperly the
actions of another party;

(i) “fraudulent practice” is any act or omission,
including misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a

Hoz \Fn



Section 2. Information to Bidders 10

party to obtain financial or other benefits or to
avoid an obligation;

(iii) “collusive practices” is an arrangement
between two or more parties designed to
achieve an improper purpose, including to
influence improperly the actions of another
party;

(iv) “coercive practices” is impairing or harming, or
threatening to impair or harm, directly or
indirectly, any party or the property of the party
to influence improperly the actions of a party;

(v) “obstructive practice”

(aa) deliberately  destroying, falsifying,
altering or concealing material evidence to
the investigation or making false
statements to investigators in order to
materially impede a SADC Secretariat, or a
governmental or independent investigation
into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or
threatening, harassing, or intimidating any
party to prevent it from disclosing its
knowledge of matters relevant to the
investigation or from pursuing the
investigation, or

(bb)acts intended to materially impede the
exercise of the SADC Secretariat or
governmental or inspection and audit
rights.

(b) It will take the following measures against the bidder
recommended for award who has, directly or through
an agent, engaged in corrupt, fraudulent, collusive,
coercive, or obstructive practices in competing for
the contract in question;

(1) will reject the bid for award;

(i) will declare the bidder/the contractor, including
its affiliates, ineligible, either indefinitely or for a
stated period of time, to become a SADC
Secretariat contractor;

(ii1) will cancel or terminate any ongoing contract
with the bidder /the contractor;

(iv) will request the relevant national authorities to
conduct a joint investigation with SADC
Secretariat to inspect or carry out audits of the
bidder /the contractor’ accounting records and
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Section 2. Information to Bidders 11

financial statements in connection with the
contract in question for which it was found guilty
of engaging in corrupt, fraudulent, collusive,
coercive, or obstructive practices;

(v) will forfeit the bid or performance securities of
the bidder /the contractor;

(vi) will suspend any payments due to the bidder/
contractor, under the contract in question or
any other contract the bidder/contractor might
have with the organization, until the extent of
damage caused by the its engagement in
corrupt, fraudulent, collusive, coercive or
obstructive practices in competing for the
SADC Secretariat's contract are determined
and recovered, and

(vii)will sue the bidder /contractor to recover the
damages caused by its engagement in corrupt,
fraudulent, collusive, coercive or obstructive
practices in competing for the contract in
question, if they are not fully recovered by the
securities and the payments otherwise due to
the bidder/contractor.

1.9  Neither the shortlisted Bidders nor their personnel or
subcontractor shall not be under a declaration of
ineligibility for corrupt and fraudulent practices issued by
the SADC Secretariat in accordance with the above sub
para. 1.8 (d).

1.10 Bidders shall furnish information as described in the
Financial Proposal submission form (Section 4A) on
commissions and gratuities, if any, paid or to be paid to
agents relating to this proposal, and to execute the work
if the firm is awarded the contract.

1.11  Without limitation on the generality of this rule, Bidders,
and their subcontractors and personnel shall not be hired
under the circumstances set forth below:

(a) They are bankrupt;

(b) Payments to them have been suspended in
accordance with the judgment of a court of law other than
a judgment declaring bankruptcy and resulting, in
accordance with their national laws in the total or partial
loss of the right to administer and dispose of their

property;
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Section 2. Information to Bidders 12

(c) Legal proceedings have been instituted against them
involving an order suspending payments and which may
result, in accordance with their national laws, in a
declaration of bankruptcy or in any other situation
entailing the total or partial loss of the right to administer
and dispose of their property;

(d) They have been convicted, by a final judgment, of any
crime or offence concerning their professional conduct;

(e) They are guilty of serious misrepresentation with
regard to information required for participation in an
invitation to tender;

(f) They have been sanctioned by SADC Secretariat
according to the SADC Secretariat Policy for
Procurement and Grants.

1.11  Only shortlisted Bidders are allowed to participate in this
bidding process. If a Bidders is shortlisted as Joint
Venture or Consortium, the composition of Joint
Venture or Consortium can be changed with prior
approval of the Procuring Entity and only if :(i) is
supported by solid and objective arguments, (ii) does not
alter the competition, (iii) is not generating a conflict of
interest, and (iv) is not invalidating the criteria and
conditions in place when the joint venture or consortium
was prequalified.

2. Clarification 2.1 Bidders may request a clarification of any of the Bidding
and Documents up to the number of days indicated in the
Amendment of Data Sheet before the proposal submission date. Any
Bidding request for clarification must be sent in writing by paper
Documents mail, cable, telex, facsimile, or electronic mail to the

Procuring Entity’s address indicated in the Data Sheet.
The Procuring Entity will respond by cable, telex,
facsimile, or electronic mail to such requests and will
send written copies of the response (including an
explanation of the query but without identifying the
source of inquiry) to all invited Bidders who intend to
submit proposals.

2.2 At any time before the submission of proposals, the
Procuring Entity may, for any reason, whether at its own
initiative or in response to a clarification requested by an
invited firm, amend the BD. Any amendment shall be
issued in writing through addenda. Addenda shall be
sent by mail, cable, telex, facsimile, or electronic mail to
all invited Bidders and will be binding on them. The
Procuring Entity may at its discretion extend the deadline
for the submission of proposals.
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Section 2. Information to Bidders 13

3. Preparation of 3.1 Bidders are requested to submit a proposal written in the
Proposal language indicated in the Bid Data Sheet. All
correspondence between the Bidder and Contracting

Authority shall be in this language.

Technical 3.2 In preparing the Technical Proposal, Bidders are

Proposal expected to examine the documents constituting this BD
in detail. Material deficiencies in providing the
information requested may result in rejection of a
proposal.

3.3  While preparing the Technical Proposal, Bidders must
give particular attention to the following:

(i) If a Bidder considers that it does not have all the
expertise for the assignment, it may obtain a full
range of expertise by associating with individual
Bidder(s) and/or subcontract part of the services
to other consulting firms, as appropriate. In case
of subcontracting this shall be in the limit stated in
the Data Sheet but under no circumstances shall
exceed forty percent (40%) of the total staff-days
input. The Bidders are encouraged to seek the
participation  of regional Bidders when
subcontracting part of the assignment. Under no
circumstances, the Bidders shall associate with
the other short listed Bidders, or their affiliates,
invited for this assignment. Affiliates are the group
of companies, firms, associations, etc. where the
Bidder or any of the major shareholders owns a
minimum of twenty percent (20%) of shares of the
share capital. For the same purpose, major
shareholder is any legal or physical person who
owns no less than twenty percent (20%) of the
shares of the Bidder.

(i) For assignments on a global priced contract, the
estimated number of professional working days is
given in the Data Sheet.

(iii)  Reports to be issued by the Bidders as part of this
assignment must be in the language(s) specified in
the Data Sheet. It is desirable that the firm’s
personnel have a working knowledge of the official
languages of the country (ies) of the assignment.

3.4 The Technical Proposal shall provide the following

information using the attached Standard Forms (Section
3):
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Section 2. Information to Bidders 14

)] Any comments or suggestions on the Terms of
Reference on facilities to provided by the
Procuring Entity and on Standard Form of
Contract (Form Tech 2).

(i) A description of the methodology and work plan
for performing the assignment (Form Tech 3).

(iii)  If requested in the TOR the list of the proposed
staff team for the implementation.

(vi) A detailed description of the proposed
methodology, staffing, and monitoring of training,
if the Data Sheet specifies training as a major
component of the assignment.

(vii)  Any additional information requested in the Data
Sheet.

3.5 The Technical Proposal shall not include any financial
information. If financial information is included in the
technical proposal this will be automatically disqualified.

Financial 3.6 In preparing the Financial Proposal, Bidders are

Proposal expected to take into account the requirements and
conditions outlined in the BD documents. The Financial
Proposal should follow Standard Forms (Section 4). It
lists all costs associated with the assignment, including
(@) lump sums and (b) reimbursable expenses if the
case. The Reimbursable expense shall cover only the
costindicated in the Data Sheet. All other cost estimated
by the bidders for the execution of the assignment shall
be included in the lump sum.

3.7  The Financial Proposal shall not include the local taxes
(including social security), duties, fees, levies, and other
charges imposed under the applicable law in the
Procuring Entity’s country or in the countries of
assignment, on the Bidders, the subcontractors, and
their personnel (other than nationals or permanent
residents of the Procuring Entity’s country), unless the
Data Sheet specifies otherwise. For this purpose, the
bidders’, the subcontractors’ and their personnel’ home
countries shall not be considered as countries of
assignment.

3.8 If so, specified in the Data Sheet, the Financial Proposal
must include, without any modification, the amount
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Section 2. Information to Bidders 15

indicated as fixed reimbursable expenses, to cover for
the expenditures already priced by the Procuring Entity
(i.e, cost of trainings, cost of study tours, cost of financial
audits, cost of equipments, etc).

3.9 This is a global priced tender.

3.10 Bidders must express the price of their services in the
US Dollars. The payment will be made in US Dollars,
and the Bidder shall bear all the cost and risks implied by
the currency exchange. Financial Proposals
expressed in other currencies than the US Dollars
will be automatically disqualified.

3.11  Commissions and gratuities, if any, paid or to be paid by
Bidders and related to the assignment will be listed in the
Financial Proposal submission form (Section 4A).

3.12 The Data Sheet indicates how long the proposals must
remain valid after the submission date. During this
period, the Bidder is expected to keep available the
professional staff proposed for the assignment. The
Procuring Entity will make its best effort to complete
evaluation within this period. If the Procuring Entity
wishes to extend the validity period of the proposals, the
Bidders who do not agree have the right not to extend
the validity of their proposals.

4. Submission, 41  The proposal (Technical and Financial Proposal) shall be
Receipt, and prepared in indelible ink. It shall contain no interlineation
Opening of or overwriting, except as necessary to correct errors
Proposals made by the firm itself. Any such corrections must be

initialled by the persons or person who sign(s) the
proposals.

4.2 An authorized representative of the firm initials all
pages of the proposal. The representative’s
authorization is confirmed by a written power of
attorney accompanying the proposal.

4.3  For each proposal, the Bidders shall prepare the number
of copies indicated in the Data Sheet. Each Technical
Proposal and Financial Proposal shall be marked as
appropriate.

44  The Technical Proposal shall be placed and clearly
marked “Technical Proposal,” and copies of the Financial
Proposal marked “FINANCIAL PROPOSAL”
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Section 2. Information to Bidders 16

4.5 The completed Technical and Financial Proposals must
be submitted to the link provided on or before the time
and date stated in the Data Sheet. Any proposal
received after the closing time for submission of
proposals shall automatically rejected.

5. Proposal
Evaluation

General 5.1 From the time the bids are opened to the time the
contract is awarded, if any Bidder wishes to contact the
Procuring Entity on any matter related to its proposal, it
should do so in writing at the address indicated in the
Data Sheet. Any effort by the firm to influence the
Procuring Entity in the Procuring Entity’s proposal
evaluation, proposal comparison or contract award
decisions may result in the rejection of the Bidder’s
proposal.

5.2  Evaluators of Technical Proposals shall have no access
to the Financial Proposals until the technical evaluation,
including any SADC Secretariat reviews, is concluded.

Public 5.3 The Procuring Entity shall conduct the bid opening in
Opening public at the address, date and time specified in the Data
and Sheet. Only the representatives of the bidders and the
Evaluation Evaluation Committee members are allowed to participate
of in public opening sessions. Any other interested person
Technical shall request, in writing, the SADC Secretariat's permission
Proposals: to participate in a specific bid opening session.

Scoring

5.4  The bid opening shall commence with the Chairperson
the Evaluation Committee reading out the Bidders’
names and the time of arrival of the proposal. A
registration number will be given to each proposal. All
envelopes shall be opened one at a time, by the
Chairperson of the Evaluation Committee, in order of
their arrival.

5.5 At the opening, only the Technical Proposal envelope shall
be opened immediately and checked for compliance with
formal submission requirements by the evaluation
committee. The Financial Proposal shall remain sealed and
deposited in a safe place until all submitted proposals, of
technically responsive bids, are opened publicly. In case
the envelopes are not submitted separately the Bidder
will be excluded.

5.6 No Bid shall be rejected at Bid opening except for late
bids, in accordance with ITB Sub-Clause 4.5 and the
other listed in the template for opening checklist (see in

Bz N



Section 2. Information to Bidders 17

Annex to Services to SADC Guidelines for Procurement
and Grants). Only envelopes that are opened and read
out at Bid opening shall be considered further.

5.7  The Procuring Entity shall prepare the minutes of the Bid
opening that shall include a brief description of the bid
opening procedures and its finding as. The Bidders’
representatives who are present shall be requested to
sign the attendance sheet. A copy of the minute shall be
distributed to all Bidders who submitted bids in time.

5.8 Once the Bid opening is concluded, the Evaluation
Committee, as a whole, and each of its voting members
individually, evaluates the proposals on the basis of their
responsiveness to the Terms of Reference, applying the
evaluation criteria, sub criteria (typically not more than
three per criteria), and point system specified in the Data
Sheet. Each responsive proposal will be given a technical
score (St). A proposal shall be rejected at this stage if it
does not respond to important aspects of the Terms of
Reference or if it fails to achieve the minimum technical
score indicated in the Data Sheet.

Public 5.9 After the evaluation of quality is completed, the Procuring
Opening Entity shall notify those Bidders whose proposals did not
and meet the minimum qualifying mark or were considered
Evaluation nonresponsive to the BD and Terms of Reference,
of Financial indicating that their Financial Proposals will be returned
Proposals: unopened after completing the selection process. The
Ranking Procuring Entity shall simultaneously notify the Bidders

that have secured the minimum qualifying mark,
indicating the date and time set for opening the Financial
Proposals. The opening date shall not be sooner than
two weeks after the notification date. The notification
may be sent by registered letter, cable, telex, facsimile,
or electronic mail.

5.10 The Financial Proposals shall be opened publicly in the
presence of the Bidders’ representatives who choose to
attend. The name of the Bidder, the technical scores, and
the proposed prices shall be read aloud and recorded
when the Financial Proposals are opened. The Procuring
Entity shall prepare minutes of the public opening.

5.11 The evaluation committee will determine whether the
Financial Proposals are complete (i.e., whether they
have costed all items of the corresponding Technical
Proposals; if not, the Procuring Entity will cost them and
add their cost to the initial price), correct any

NG
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computational errors, and determine if the total price is
within the maximum budget available. The evaluation
shall exclude those taxes, duties, fees, levies, and other
charges imposed under the applicable law; and to be
applied to foreign and non-permanent resident Bidders
(and to be paid under the contract, unless the Bidder is
exempted), and estimated as per paragraph. 3.7.
Should the Financial Proposal, after applying any
correction or adjustments, exceeds the available
budget for the assignment indicated at paragraph
3.9, this shall be automatically disqualified.

5.12 Once corrections or adjustments have been applied,
the Financial Proposal shall be adjusted with the
Regional Preference. If so specified in the BDS, The
Procuring Entity shall grant a margin of preference in the
evaluation of bids form companies nationals from the
SADC region when compared to bids from elsewhere.
The margin of preference shall be calculated as a
maximum fifteen percent (15%) discount to the evaluated
total price. In case of a consortium, to qualify for the
regional preference, the applicant must be from the
region and the companies providing at least 50% of the
services offered must be from the region.

513 The lowest Financial Proposal (Fm) will be given a
financial score (Sf) of 100 points. The financial scores
(Sf) of the other Financial Proposals will be computed as
indicated in the Data Sheet. Proposals will be ranked
according to their combined technical (St) and financial
(Sf) scores using the weights (T = the weight given to the
Technical Proposal; P = the weight given to the Financial
Proposal;
T + P = 1) indicated in the Data Sheet:
S=8txT%+Sf x P% . The firm achieving the highest

combined technical and financial score will be awarded
the contract.

6. Negotiations 6.1  The Contracting Authority, prior to award the contract,
of Contract may enter into negotiation with the successful bidder in
order to confirm the availability for the assignment,

incorporation in the methodology of the aspects for which

clarifications where requested during the evaluation and

the modification of the schedule of mobilization of the

team and submission of deliverables under the contract.

6.2 No negotiation on the: (i) unit or total price, and/or (ii)
proposed methodology is allowed.

G LEING-N
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7. Award of
Contract

8. Confidentiality

9. Appeals

6.3

6.5

71

7.2

7.3

7.4

7.5

9.1

As far as possible, the negotiation shall be conducted in
writing. Only on exceptional circumstances, the
Contracting Authority and the successful shall meet for
negotiations. In such case the meeting shall take place
at the address indicated in the Bid Data Sheet.

The negotiations shall be recorded in a minute of the
negotiations and be attached as annex to the contract.

The Bidder who submitted a technical and financial
responsive proposal and received the highest combined
score, calculated as per formula given in paragraph 5.13
and the Data Sheet, will be awarded the contract.

After the approval of the Evaluation Report, the
Procuring Entity will promptly notify other both the
success and the unsuccessful bidders about the
outcome of the evaluation of the bids.

In case of the successful Bidder, following the notification
of award the validity of its offer shall be automatically
extended with sixty (60) days.

No later than thirty (30) days from that date of notification
of the recommendation for the award of the contract, the
Procuring Entity shall submit to the applicant the contract
for the services. The successful Bidder shall be given
fifteen (15) days to sign the contract to the Contracting
Authority. If it fails to do so, the Procuring Entity may
consider cancelling the award of the contract.

The Contractor is expected to commence the
assignment on the date and at the location specified in
the Data Sheet.

Information relating to evaluation of proposals and
recommendations concerning awards shall not be
disclosed to the Bidders who submitted the proposals or
to other persons not officially concerned with the
process, until the winning firm has been notified that it
has been awarded the contract.

Short listed Bidders may appeal any of the Procuring
Entity’s decision taken during the evaluation process by
following the procedures described on the SADC
Secretariat Guidelines at the article specified in the Data
Sheet.
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Information to Bidders

DATA SHEET

Reference

Clause

Clarifications and/or Amendment to Reference Clause

1.1

The name of the Procuring Entity is SADC Secretariat
The name of the Contracting Authority is SADC Secretariat
The procurement method is: Open Bidding

The current bidding process is governed by SADC Procurement and Grants
Policy June 2025 and SADC Procurement Guidelines, June 2025, which
can be downloaded from the SADC Secretariat website
https://www.sadc.int/opportunities/procurement/sadc-procurement-
documentation/

1.2

Contract Name: CONSULTANCY FOR ASSESSMENT ON
IMPLEMENTATION OF SADC REGIONAL INFRASTRUCTURE
DEVELOPMENT MASTER PLAN (RIDMP) 2012-2027

Contract Reference: SADC/3/5/2/452

1.3

The assignment is phased: No

1.4

A pre-bid conference will be held: No

For further information and clarifications, the Procuring Entity’s
Representative(s) can be contacted in writing at the address stated in BDS
21.

1.5

The Procuring Entity will provide the following inputs: The Contracting
Authority shall use its best efforts to assist the Contractor to obtain, where
necessary, from the responsible Government Authority in Contracting
Authority’s country the required permits or approvals.

1.7

3

The Procuring Entity envisages the need for continuity for downstream
work: No

21

The Last date to receive requests for Clarifications is 6t" July 2026 at 16:30
Hours Botswana time.

The Last date for Responses is 13" July 2026 at Midnight Botswana
time.

The address for requesting clarifications is:



https://www.sadc.int/opportunities/procurement/sadc-procurement-documentation/
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Head of Procurement
Southern African Development Community (SADC) Secretariat
Attention: Mr. Thomas Chabwera

Email: tchabwera@sadc.int and emoyo@sadc.int

With copy to ymadzinga@sadec.int

The correspondence shall bear the following reference:

Contract Name: CONSULTANCY FOR ASSESSMENT ON
IMPLEMENTATION OF SADC REGIONAL INFRASTRUCTURE
DEVELOPMENT MASTER PLAN (RIDMP) 2012-2027

Contract Reference: SADC/3/5/2/452

3.1 The language of the bidding process is: English.

However, any supporting documents that are part of the bid shall be issued
in any SADC Secretariat official languages (i.e: English, French and
Portuguese). If the original documents are written in a language other than
SADC Secretariat official languages, they shall be accompanied by an
original certified translation into any of the SADC Secretariat official
languages. The cost of the translation shall be borne by the bidders.

In case of discrepancies between the original language and the language
of translation, the language of translation shall prevail.

3.3 (i) The Bidder will not subcontract any portion of the assignment.
(il) The estimated implementation period for the assignment is: 6 months
(vi) Must be written in the following language(s): English only.

3.4(vi) Training is Not the subject matter of this assignment.

3.4(vii) Additional information in the Technical Proposal includes:

(i) Valid copy of Certificate of incorporation

(ii) Valid copy of tax clearance

(iii) Valid Tax/Exemption Certificate

(iv) Duly completed sworn statement sworn at commissioner of Oath
or Notary (Please refer to page no.41)

(v) Proof of country of domicile and operation (i.e) tittle deed, lease
agreement, utility bills or proof of address.

3.6 There are no reimbursable expenses. All expenses are included in the
global price of the contract.
3.7 Taxes: The financial proposal should include all applicable taxes

Foz \FE
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3.8 This contract has no reimbursable expenses.
3.12 Proposals must remain valid for 120 days after the submission date.
4.3

Bidders must submit electronic version of the technical proposal only in
PDF Format. Bidders passing the threshold under 5.8 below (i.e.
technically responsive bids) will be asked to submit the financial proposals.
Bidders submitting both technical and financial proposals at the same time
will automatically be disqualified.

Bidders must submit electronic version of technical proposal only via link:
https://collab.sadc.int/s/wr7Z4MWKBxRsnZx

e Bidders are advised to submit their proposals during working hours for
support in case of any technical problems from 07:30Hours to 16:30
Hours. The technical support team will not be available after working
hours.

e Kindly upload your file on the link as a zipped folder containing all your
documents and label it with the name of your company.

4.4 The proposal submission is collab link provided below.
https://collab.sadc.int/s/wr7Z4MWKBxRsnZx

4.5 Proposals must be submitted no later than the following date and time:

20 July 2026 by Midnight Botswana Time

5.1 The address to send information to the Procuring Entity is:
Mr. Thomas Chabwera

Head of Procurement

SADC Secretariat

Email: tchabwera@sadc.int and emoyo@sadc.int

With copy: ymadzinga@sadc.int

5.3 There will be no bid public opening.

5.8 TECHNICAL SCORE (100 points)
The number of points to be given under each of the evaluation criteria are:

ORGANISATION AND METHODOLOGY: (40 points)

Understanding of the Terms of Reference 15
Technical Approach and Methodology 15
Organization and Staffing 10

QUALIFICATION AND COMPETENCE OF KEY EXPERTS - (60 points)
(FORM TECH 5)

Fow G
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e Team Leader: 30points
o Key Expert 2: 15 points.
o Key Expert 3 15 points

The number of points to be given under each evaluation sub-criteria for key
staff, expressed in percentage from the number points allocated to each
key staff, are:

(i) Qualifications & Skills: 30 Points
(ii) Specific professional experience: 50 Points
(iii) General Professional Experience & Skills: 20 Points

The minimum technical score required to pass: 70 points. Bids not reaching
70 points shall be considered not compliant. Out of the 70 points thresholds,
the best technical offer is awarded 100 points. The others receive points
calculated using the following formula: Technical score = (final score of the
technical offer in question/final score of the best technical offer) x100.
Technical scores will then be multiplied/weighted by 0.8.

5.10 There will be no financial public opening.

512 Once corrections or adjustments have been applied, the Financial
Proposal shall be adjusted with the Regional Preference.

The Procuring Entity shall grant a margin of preference in the evaluation of
bids from companies’ nationals from the SADC region when compared to
bids from elsewhere. The margin of preference shall be calculated as a
maximum fifteen percent (15%) discount to the evaluated total price. In case
of a consortium, to qualify for the regional preference, the applicant must
be from the region and the companies providing at least 50% of the services
offered must be from the region.

For Services to qualify for the regional preference, a bid offering fifty percent
(50) % or more expertise (experts) from the SADC Region will be
discounted, for the purpose of financial evaluation only, with fifteen percent
(15%)

513 Financial evaluation: The Evaluation Committee shall proceed with the
financial comparisons of the fees between the different financial offers.
The offer with the lowest total fees shall receive 100 points. The others
are awarded points by means of the following formula: Financial score =
(lowest total fees /total fees of the tender being considered) x 100.
Financial scores will then be multiplied/weighted by 0.2.

6.3 The address where the negotiations of the contract (if required) will be held

IS:

The SADC Secretariat,

e NG N
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CBD Plot 54385
New CBD, Gaborone, Botswana

7.5 The expected date to commence the assignment will be communicated
but under no circumstances shall be earlier than two (2) weeks after the
contract signature by both parties.

9.1 The procedures to be followed to appeal a Procuring Entity decision in the
procurement process are described in the section 8 of the SADC Secretariat
Procurement Guidelines June 2025.

Section 3. Technical Proposal Submission Form

[Comments in brackets [ ] provide guidance to the Bidders for the preparation of
their Technical Proposals; they should not appear on the Technical Proposals to
be submitted.]

Section 3. Technical Proposal Submission Form

Contents

FORM TECH-1 Technical Proposal Submission Form

e FORM TECH- 2 Comments and Suggestions on the Terms
of REFERENCE, on Counterpart Staff and Facilities to be
Provided by the Procuring Entity and on Standard Contract
Form

e FORM TECH-3 ....Description of Approach, Methodology and
Work Plan for Performing the Assignment

e FORM TECH-4 Team Composition and Task Assignments

e Form TECH - 5Curriculum Vitae (CV) for Proposed
Professional Staff

e Form TECH-6 Staffing Schedule

e Form TECH-7 Work Schedule
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FORM TECH-1 TECHNICAL PROPOSAL SUBMISSION FORM

[Location, Date]
To:  [Name and address of Procuring Entity]

Ladies/Gentlemen:

We, the undersigned, offer to provide the consulting services CONSULTANCY
FOR ASSESSMENT ON IMPLEMENTATION OF SADC REGIONAL
INFRASTRUCTURE DEVELOPMENT MASTER PLAN- SADC/3/5/2/452 in
accordance with your Bidding Documents dated 18th June 2026 and our Proposal.
We are hereby submitting our Proposal, which includes this Technical Proposal,
and a Financial Proposal sealed under a separate envelope.

Our Proposal is binding upon us and subject to the modifications resulting from
correction and clarification made during the evaluation process, for a period of 120
days form the deadline for submission of the bid, as indicated in the Data Sheet
reference to clauses 3.12 and 4.5.

We understand you are not bound to accept any Proposal you receive.
We remain,

Yours sincerely,

Name and Title of Signatory:
Name of Firm:
Address:

Phone:
Facsimile:
e-mail:
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FORM TECH-2 COMMENTS AND SUGGESTIONS ON THE TERMS OF REFERENCE, oN
COUNTERPART STAFF AND FACILITIES TO BE PROVIDED BY THE PROCURING ENTITY AND
ON STANDARD CONTRACT FORM

A — On the Terms of Reference

[Present and justify here any modifications or improvement to the Terms of
Reference you are proposing to improve performance in carrying out the
assignment (such as deleting some activity you consider unnecessary, or adding
another, or proposing a different phasing of the activities). Such suggestions should
be concise and to the point and incorporated in your Proposal.]

B — On Counterpart Staff and Facilities

[Comment here on counterpart staff and facilities to be provided by the Contracting
Authority as indicated in the TORs or include your own requirements of
administrative support, office space, local transportation, equipment, data, etc.]

C — On Standard Form of Contract

[Please recommend any change in the Standard Form of Contract’s clauses you
would like to see incorporated in the final Contract. Please indicate which of the
proposed changes, if not accepted by the Procuring Entity could determine you to
reject the Contract for this assignment. Use maximum 2 pages]
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FORM TECH-3 DESCRIPTION OF APPROACH, METHODOLOGY AND WORK PLAN
FOR PERFORMING THE ASSIGNMENT

[Technical approach, methodology and work plan are key components of the
Technical Proposal. You are suggested to present your Technical Proposal (max.
15 pages, inclusive of charts and diagrams) divided into the following three
chapters:

a) Technical Approach and Methodology,
b) Organization and Staffing,

a) Technical Approach and Methodology. In this chapter you should explain your
understanding of the objectives of the assignment, approach to the services,
methodology for carrying out the activities and obtaining the expected output, and
the degree of detail of such output. You should highlight the problems being
addressed and their importance and explain the technical approach you would
adopt to address them. You should also explain the methodologies you propose to
adopt and highlight the compatibility of those methodologies with the proposed
approach.

b) Organization and Staffing. In this chapter you should propose the structure and
composition of your team. You should list the main disciplines of the assignment
and proposed technical and support staff.]
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FORM TECH-4 TEAM COMPOSITION AND TASK ASSIGNMENTS

Professional Staff

Area of

Name of Staff Expertise

Position
Assigned

Task Assigned




FORM TECH -5 CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL STAFF!

Proposed role in the project: [insert the name of the position and indicate the
key position]

1. Family name: [insert the name]

2. First names: [insert the names in full]

3. Date of birth: [insert the date]

4. Nationality: [insert the country or countries of citizenship]

5. Civil status: [insert: married/ divorced/single/ widower]

6. Contract details: Address:[insert the physical address]
Phone :[insert the phone and mobile no.]
E-mail: [insert the email]

8. Education:

Institution: Degree(s) or Diploma(s) obtained:

[Date from — Date to]

[indicate the month and the [insert the name of the diploma and the

year] specialty/major]
[indicate the month and the [insert the name of the diploma and the
year] specialty/major]

7. Language skills: (Indicate competence on a scale of 1 to 5) (1 — excellent; 5
— basic)

Language Reading Speaking Writing

[insert the language]

[insert the no.]

[insert the no.]

[insert the no.]

[insert the no.]

[insert the no.]

[insert the no.]

[insert the no.]

[insert the no.]

[insert the no.]

[insert the no.]

[insert the no.]

8. Membership of professional [indicate the name of the professional body]

bodies:
9. Other skills:
10. Present position:

[insert the skKills]
[insert the name]
11. Years of experience: [insert the no]

12. Key qualifications: (Relevant to the assignment)
[insert the key qualifications]

13. Specific experience in the region:

I The CV must not exceed eight (8) pages.
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Country Date from - Date to
[insert the country] [indicate the month and the
year]
[insert the country] [indicate the month and the
year]

[insert the country]

[indicate the month and the
year]
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14. Professional experience:

Location
Date of the Company& reference
from — assianm person (name & Position Description
Date to 9 contact details)
ent
Name of the . Name of the contract:
. [indicate . . )
Company: the exact Beneficiary of the contract:
. . Address of the Brief description of the contract:
[indicate [indicate . name and R ibilities:
the the company: title and if esponsibilities:
month country ,ﬁg)‘(’_’"’e' it was a
and the and the Emalril' short term
year] city] ’ , or a long
Name and title of the torm
reference person osition]
from the company: P
Name of the [indicate Name of the contract:
Company: the exact Beneficiary of the contract:
. . Address of the Brief description of the contract:
[indicate [indicate j name and R ibilities:
the the company: title and if esponsibilities:
Phone: .
month country Fax: it was a
and the and the Eméil' short term
year] city] ’ . or a long
Name and title of the torm
reference person osition]
from the company: P
[indicate [indicate Name of the [indicate | Name of the contract:
the the Companv: the exact | Beneficiary of the contract:
month country pany: name and | Brief description of the contract:
33 0of 100
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Date HIELE Company& reference
of the " o
from — - person (name & Position Description
assignm )
Date to contact details)
ent
and the and the | Address of the title and if | Responsibilities:
year] city] company: it was a
Phone: short term
Fax: or a long
Email: term
Name and title of the position]

reference person
from the company:
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14. Other relevant information: (e.g. Publications)
[insert the details]

15. Statement:

I, the undersigned, certify that to the best of my knowledge and belief, this CV
correctly describes myself, my qualifications, and my experience. | understand that
any wilful misstatement described herein may lead to my disqualification or
dismissal, if engaged.

| hereby declare that at any point in time, at the SADC Secretariat request, | will
provide certified copies of all documents to prove that | have the qualifications and
the professional experience and indicated at points 8 and 14 above?® , documents
which are attached to this CV as photocopies.

By signing this statement, | also authorised the SADC Secretariat to contact my

previous or current employers indicated at point 14 above, to obtain directly
reference about my professional conduct and achievements.

Date:

ATTACHMENTS: 1) Proof of qualifications indicated at point 8
2) Proof of working experience indicated at point 14

31 he proof of stated qualifications shall be in the form of the copies of the degrees and diploma obtained,
while for the professional experience the proof shall be either acknowledgement letters from the
previous employers or copies of the contract signed with them.
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FORM TECH-6 STAFFING SCHEDULE
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I Position held in the Contract must be indicated as well.

2 Months/ weeks are counted from the start of the assignment. For each staff indicate separately staff input for home and field work.

3 Select months or weeks as needed.

4 Field work means work carried out at a place other than the Contractor’s home office.
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Subtotal
Total
FORM TECH-7 WORK SCHEDULE

Months?

N° Activity'
1 2 3 4 5 6 7 8 9 10 11 12 n

1
2
3
4
5
n

!'Indicate all main activities of the assignment, including delivery of reports (e.g.: inception, interim, and final reports), and other benchmarks

such as Procuring Entity’s approvals. For phased assignments indicate activities, delivery of reports, and benchmarks separately for each
phase.

2 Duration of activities shall be indicated in the form of a bar chart.
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Section 4. Financial Proposal Submission Forms

ForM FIN-1 FINANCIAL PROPOSAL SUBMISSION FORM

FormM FIN-2 SuMMARY OF COSTS
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FORM FIN-1 FINANCIAL PROPOSAL SUBMISSION FORM

[Location, Date]
To: The SADC Secretariat

Ladies/Gentlemen:

We, the undersigned, offer to provide the consulting services for
CONSULTANCY FOR ASSESMENT ON IMPLEMENTATION OF SADC
REGIONAL INFRASTRUCRURE DEVELOPMENT MASTER PLAN (RIDMP)
2012-2027 SADC/3/5/2/452 - in accordance with your Bidding Documents dated
18t" June 2026 and our Proposal (Technical and Financial Proposals). Our
attached Financial Proposal is for the sum of US$ [insert the amount in words
and figures].

Our Financial Proposal shall be binding upon us subject to the modifications
resulting from correction and clarification made during the evaluation process, up
to expiration of the validity period of the Proposal.

We understand you are not bound to accept any Proposal you receive.
We remain,
Yours sincerely,

Name and Title of Signatory:
Name of Firm:
Address:

Phone:
Facsimile:

E-mail:
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FORM FIN-2 SUMMARY oF CosTs

Cost component

Costs

(USS)

Contract Price**

Total

41 of 100



42

TEMPLATE OF THE SWORN STATEMENT

To be submitted on the headed notepaper of the legal entity concerned
<Date>

To: Southern African Development Community (SADC) Secretariat
CBD Plot 54385
Gaborone, Botswana

Your ref: < Publication reference >
Dear Sir/Madam

In response to your prequalification notice < Publication reference >, we, < Name(s) of
legal entity or entities>,

hereby declare that we do not fall into any of the following situations:

* being bankrupt or wound up, are having our affairs administered by the courts, have
entered into arrangements with creditors, have suspended business activities, are being
subject of proceedings concerning those matters, or are being in any similar situations
arising from a similar procedure provided for in the national legislation or regulations of
the SADC member states.

* have been convicted of offences concerning our professional conduct by a judgment,
which has the force of res judicata; (i.e. against which no appeal is possible).

* have been declared guilty of grave professional misconduct proven by any means which
Procuring Entity can justify.

* have been the subject of a judgment which has the force of res judicata for fraud,
corruption, involvement in a criminal organisation or any other illegal activity
detrimental to the Procuring Entity' financial interests.

* are being currently subject to an administrative penalty.

We further declare that in case we get shortlisted we will provide necessary supporting
documents that will prove that we do not fall into any of

42 of 100



Section 5. Terms of Reference 43

Section 5. Terms of Reference

TERMS OF REFERENCE
FOR

CONSULTANCY FOR ASSESSMENT ON IMPLEMENTATION OF SADC
REGIONAL INFRASTRUCTURE DEVELOPMENT MASTER PLAN (RIDMP)
2012-2027
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TERMS OF REFERENCE

1.BACKGROUND INFORMATION

1.1 PROCURING ENTITY
Southern African Development Community (SADC)

1.2 BACKGROUND & CURRENT SITUATION

The Southern African Development Community (SADC) is a Regional Economic
Community comprising 16 Member States, namely; Angola, Botswana, Comoros,
Democratic Republic of Congo, Eswatini, Lesotho, Madagascar, Malawi, Mauritius,
Mozambique, Namibia, Seychelles, South Africa, United Republic of Tanzania,
Zambia and Zimbabwe. Established in 1992, SADC is committed to Regional
Integration and poverty eradication within Southern Africa through economic
development and ensuring peace and security.

The overall goal for infrastructure development in SADC is to achieve efficient,
seamless, integrated and cost-effective cross-boundary infrastructure networks and
services that will enable economic development, regional integration and poverty
alleviation in the region. The guiding strategic framework is the Regional Indicative
Strategic Development Plan (RISDP), which draws its mandate from the SADC
Treaty. Implementation of the aspirations of the RISDP in the infrastructure sector
is guided by the Regional Infrastructure Development Master Plan (RIDMP), which
contains the implementation philosophy. The RIDMP was adopted in 2012 for the
sole purpose of guiding the region’s infrastructure development and rehabilitation
programme up to 2027.

Focus areas of the RIDMP are on policy, regulatory and institutional mechanism
development, reform and harmonisation. These manifest in the development,
construction, maintenance and rehabilitation of regional infrastructure networks
through the implementation of Action Plans of the RIDMP. The first phase of the
infrastructure development plan known as the Short-Term Action Plan (STAP |) ran
from 2012 to 2018. A study to assess the implementation of STAP | was concluded
in August 2019. The second phase has continued from 2022 to 2027 known as
STAP Il. Some challenges that RIDMP seeks to address include the following:

(i) Insufficient energy supply to serve increased production, and limited access
to energy by the population;

(ii) Highly priced, unpredictable transport and logistics services, especially for
landlocked states that continue to face transit facilitation across other nations
and borders;

(iii)  Lack of low-cost access to ICTs;

(iv)  Inadequate meteorological services for effective and efficient planning and
management of water resources, energy production, transport services and
other climate-sensitive sectors;



(v) Unacceptably high number of citizens without access to safe drinking water,
adequate sanitation, and water for irrigation to improve systems for
agricultural production which will contribute to food security; and,

(vi)  Slow response to new tourism trends and opportunities.

Furthermore, SADC Member States recognise that a robust infrastructural network
will create the requisite capacity for sustained economic growth, industrialisation
and development. Currently the region has a huge infrastructure deficit
characterised by insufficient energy supply, inadequate water supply, reticulation
and sanitation systems, inadequate and expensive broadband networks and an
unreliable transport network, among other deficiencies. To achieve substantial
structural transformation, Africa needs to focus on strategic investments in key
Sustainable Development Goal areas such as energy, productivity-enhancing
technology and innovation, and productive transport infrastructure. The financing
gap for these investments is vast, estimated at about US$402 billion annually until
2030, and will require scaling up domestic resource mobilization and fostering
private sector investment according to estimates by the African Development Bank
(AfDB), published in its African Economic Outlook, 2024.

1.4CURRENT SITUATION IN THE SECTOR

Regional institutions have been created in areas such as river basins, transport
corridors, power pools, Information and Communications Technology (ICT),
meteorology, and regional regulatory oversight organizations. The Regional
Organisations take cognizance of the requisite capacity development needs for
design, development, implementation, maintenance and operations of regional
infrastructure networks, programs and projects.

To deliver on the mandate of infrastructure development and industrialisation,
strategic drivers are developed to facilitate and coordinate the transformation of the
region into an integrated economy using infrastructure as a vehicle to support
regional integration and poverty alleviation, which are the main goals of the SADC
Treaty and the RISDP 2020-2030. In relation to improved energy infrastructure
development, the region will benefit from diversified energy mix for power
generation while development of natural gas facilities such as pipelines and storage
facilities will contribute toward job creation, productivity and economic growth.
Improved water infrastructure delivery will help improve access to water and
sanitation which will contribute to poverty reduction and development in the region.
Transboundary water infrastructure also helps in peace and stability of riparian
states that could arise from insecurities from negative hydro-politics. Improved
transport infrastructure will contribute to the regional integration agenda of SADC
with increased connectivity and support to the transport priority corridors of SADC.
This will also address the lack of an integrated and liberalized road transport market
with other regional economic groups such as the East and Southern African
regions, which poses numerous obstacles to trade by causing severe delays and
increased transport costs, as well as challenges to road safety and durability.
Deployment of climate-resilient ICT infrastructure will enable the attainment of
universal and meaningful connectivity for all SADC citizens leaving no one behind
in terms of ICT services through systems that are affordable, safe, efficient,



resilient, high quality, modern, ubiquitous and fully integrated to meet the diverse
requirements of SADC Citizens. Furthermore, establishment of universal access to
affordable Information Communications Technologies and provision of timely and
credible meteorological and climate information including promoting investment in
regional infrastructure development play a key role in infrastructure development.

Infrastructure Financing within the SADC Region
SADC has a growing population with an annual growth rate estimated at 2.68% and

its current population is estimated at 400 million. It is also projected that by 2050,
the majority of countries in Southern Africa will be over 50% urbanised, with Angola
and Botswana being over 80% urbanized10. Growth in the Southern Africa region
remained subdued at 1.8% in 2023, a decline from the 2.9% recorded in 2022. This
slowdown is attributed to adverse weather conditions, weak global demand and
falling commodity prices, as well as electricity shortages and transport constraints.
The region compares poorly to the other regions in the continent, except with East
Africa which grew at 1.3%. This level of growth falls short of what is necessary to
reverse the increase in poverty induced by the COVID-19 pandemic and even more
so to put the region back on track to meet the first Sustainable Development Goal
(SDG1) which aims to eradicate extreme poverty for all people worldwide by 2030".
However, the October 2025 edition of Africa’s Pulse reports that economic growth
in Sub-Saharan Africa has maintained momentum amid heightened global policy
uncertainty. Following a trough in 2023, regional activity is poised to expand at 3.8%
in 2025, up from 3.5% in 2024, and accelerate further to an annual average rate of
4.4% in 2026-27.

To match the performance of high-performing developing countries with similar
levels of development, Southern Africa will need an estimated $76.2 billion annually
(12% of GDP), until 2030, to accelerate structural transformation. The majority of
this investment will be required in road infrastructure followed by education and
energy. The region also faces an annual financing gap of approximately $55.4
billion (8 percent of GDP) by 2030 to fast-track its transformation. Mobilizing
additional resources domestically will be insufficient to close the gap; the
participation of the private sector and other non-state actors will be necessary.
However, the private sector remains very risk averse in this region and its
participation is relatively limited, especially regarding investment in critical sectors
for structural transformation.

Effective and sustainable infrastructural investments are crucial therefore to deal
with pressures from increased service demands from these factors as well as
predicted future challenges. Severe climate change impacts will also serve to
stretch further the available service provision systems. Unfortunately, delivery of




infrastructure has so far fallen short to meet the anticipated demands, and the
targets for infrastructure according to the RIDMP STAP | assessment report.

The highest-level decision-making bodies of SADC, namely SADC Summit and
Council, have noted the need for accelerated infrastructure delivery in the region,
and have repeatedly directed the SADC Secretariat to consider better resource
mobilization strategies.

The SADC also established the Project Preparation and Development Facility
(PPDF) with the aim of assisting SADC Member States to address the
implementation of the SADC RIDMP, which will promote and contribute to
enhancing regional economic integration in the SADC Region. The purpose of the
PPDF funding is to enhance sustainable economic growth and the delivery of
project preparation services to create an enabling environment for regional
infrastructure development in SADC. PPDF is expected to address, with other

cooperating partners in the region, the constraints to infrastructure development in
the SADC Region.

1.4.2 SADC Policies and Strategies on Infrastructure Development

SADC has developed several regional strategy instruments governing both the
development and security agendas of the region. Key in this regard is the main
strategic instrument for SADC the RISDP, which is a 10-year regional integration
development framework. The RISDP views infrastructure development as catalytic
to the realization of the regional integration and poverty reduction vision of SADC.

A number of supportive strategies have also been developed in the Energy, Water
ICT, Meteorology and Transport Sectors of the SADC. All of these, seek to enable
implementation of the RISDP and RIDMP priorities. Some of these strategies, in
pursuit of the regional drive for increased poverty reduction, regional integration
and regional industrialization, aim at pursuing the Water-Energy-Food-Ecosystems
Nexus approach in the delivery of regional infrastructure contribution to the regional
value chains for accelerated regional industrialization of the SADC region. This also
serves as a regional approach to the bigger African vision for the Africa We Want,
the African Union Continental Master Plan (CMP), African Single Electricity Market
(AfSEM), the SADC Industrialisation Strategy and Roadmap 2015 — 2063 and the
global UN Sustainable Development Goals such as SDGs 6, 7, 9, 11 and 13.

At the regional level, also, SADC has produced the regional SADC Vison 2050. The
Vision and the RISDP (2020-2030) strategic planning frameworks already provide
direction for development focus going into the future in the next ten to twenty years.

1.5RELATED PROGRAMMES AND OTHER DONOR ACTIVITIES

The project is related to the African Union (AU) Programme for Infrastructure
Development in Africa (PIDA) which has been developed to reflect Regional
Economic Communities (RECs) and Member States (MS) priorities while



translating the AU Vision and Agenda 2063 calling for sustainable, inclusive, and
world-class infrastructure. It has been developed in line with the Integrated Corridor
Approach, which is based on two pillars:

« The corridor planning, which ensures that infrastructure facilities included
under PIDA PAP 2 complement one another; and

« The integration of social inclusiveness and sustainability features into the
planning process to select projects that mirror the AU Vision and maximise
the socioeconomic impact for the population.

The programme is also related to other programmes at the continental and regional
level such as the energy CMP, the AfSEM, the North South Corridor programme,
the Lobito corridor programme, the update of the SAPP Pool Plan, River Basin
Organisation water sector projects and programmes.

2. OBJECTIVE, PURPOSE & EXPECTED RESULTS

2.1 OVERALL OBJECTIVE
The overall objective of the project of which this contract will be a part is as follows:
As the implementation period of the RIDMP is coming to an end in 2027, the

objective of this assignment is to undertake an assessment of the overall
implementation of the RIDMP from 2012 to 2027 and taking into consideration the
RIDMP STAP | assessment report and the re-prioritised RIDMP STAP Il developed
and approved in August 2023 by the Council of Ministers at their meeting in Luanda,
Angola.

2.2PURPOSE (SPECIFIC OBJECTIVE)
The purpose of the assessment is to:

(1) determine the extent of progress in implementation of SADC infrastructure
projects since the adoption of the RIDMP in 2012;

(i) analyse the existing institutional and legal environment that support
infrastructure development in the SADC Region;

(i)  take stock of new developments and needs of SADC Member States to
inform the development of the new master plan or to recommend the
extension of the implementation period of the existing plan;

(iv)  provide recommendations on how SADC Member States can accelerate
implementation of RIMDP milestones for optimal benefits; offer concrete
strategies to SADC Member States, project owners and other infrastructure
stakeholders; and draw conclusions and lessons that can inform future
interventions in the development of regional SADC infrastructure projects;
and

(v) assess potential and appetite of the private sector and financial institutions
including domestic resource mobilisation approaches to support regional
infrastructure projects in SADC.



2.3 RESULTS TO BE ACHIEVED BY THE CONTRACTOR

V.

3. ASSUMPTIONS & RISKS

3.1 ASSUMPTIONS UNDERLYING THE PROJECT

Present an understanding of progress realised in the implementation of

the RIDMP since design of the programme;

Present the extent of progress in implementation of PIDA PAP Il projects

in the SADC region;

Present the challenges and lessons learnt in the delivery of the RIDMP in

all impacted sectors; and

Outline the recommendations that inform the design of the next phase of
the RIDMP programme.

The main assumptions underlying the project intervention are that:

(i) Adequate and timely submission of regional project information by SADC

(i) Availability of key experts in SADC Member States as part of the stakeholder
engagements;

Member States and SADC Regional Organisations;

(iii) Availability of key experts at SADC Secretariat and SADC Regional

(iv) The recommendations and report from the contractor will be adopted by
SADC Member States and all Key stakeholders.

3.2 RisKks

The table below summarises key Risks associated with this Action and outlines

Organisations to provide information and support the contractor; and

mitigation measures that will be put in place to reduce the risks identified.

Risks Risk Mitigating measures

level

(H/M/L)
Low response to | M Use of virtual platforms, follow
questionnaires, ups with direct phone calls
confirmation of Desk research
stakeholder meetings
Confirmation of dates | H Early engagement for proposed

for the report validation
workshop due to
multisectorial aspect of
the assignment

dates of the validation workshop
for sectors in the SADC Member
States. Use of virtual platforms for
meetings




Unavailability of SADC
staff and staff from
regional organisations
during critical periods for
the assignment

Meeting schedules will be shared
in advance with stakeholders to
ensure availability of key staff

Inadequate or delayed
submission of regional
project information to
facilitate the
assessment

Early engagement with Member
States for regional project
information submission

Provide clear data requests,
ensure technical backstopping,
and engage with national focal
points, ICPs, and development
partners to collect information

Internet connectivity and
logistical challenges for
hybrid contractor and
engagements.

Design offline-compatible
engagement
questionnaires/materials, use

local hubs for participation, and

schedule in-person sessions
where feasible.

Assumptions

Key stakeholders in Member States, Regional Organisations and at
SADC Secretariat will cooperate with the Contractor

Member States and stakeholders are willing to use alternative modalities
to ensure engagement.

4. SCOPE OF THE WORK

4. 1GENERAL
4.1.1Project description

As mentioned, the RIDMP is the region’s blueprint for development of infrastructure
programmes and projects for the period 2012 to 2027. It was adopted by the
Summit, as the guiding document in the region’s infrastructure development and
rehabilitation programme up to 2027. It defines and elaborates the implementation
of Pillar Il of the RISDP 2020 — 2030: Infrastructure development in support of
regional integration. The RIDMP focuses on the realisation of SADC Infrastructure
Vision 2027 and contributes towards the Industrialization Strategy and Roadmap,
Regional Agricultural Policy and its Investment plan, as well as other regional
strategic frameworks. The first years (2012-2018) of the RIDMP was denoted as
the RIDMP STAP I. A review of STAP | was commissioned to assess progress and
status on implementation of infrastructure projects in SADC from 2012 to 2018. The
assessment, produced in August 2019, identified challenges in achieving targets
set in the STAP | and made recommendations for consideration by SADC
Secretariat, Member States, SADC Subsidiary Organisations and Project
Preparation Facilities to address the challenges.



The Secretariat, with the support of its regional implementing agencies and SADC
Member States, intends to procure Consultancy Services to undertake an
assessment of the overall implementation of the RIDMP from 2012 to 2027, taking
into consideration the RIDMP STAP | assessment report and the re-prioritised
RIDMP STAP 1.

4.1.2Geographical area to be covered
SADC Region

4.1.3Target groups

All Sixteen (16) SADC Member States

4.2SPECIFIC WORK
The specific work activities of the RIDMP assessment is to:

(i) Determine the extent of progress in implementation of SADC infrastructure
projects since RIDMP adoption in 2012 vis a vis assess the extent to which
projects identified under STAP have been implemented, based on the
targets of the original action plan;

(ii) Determine the extent of progress in implementation of PIDA PAP Il projects
in the SADC region,;

(i)  Analyse the potential opportunities and related threats with respect to the
RIDMP implementation in SADC,;

(iv)  Provide recommendations on how SADC Member States can accelerate
implementation of RIMDP milestones for optimal benefits;

(v) Provide an assessment of how the experience in the RIDMP could provide
lessons in the overall implementation of the PIDA PAP 2 and the future
SADC Infrastructure Vision and Masterplans;

(vi)  Proffer concrete information that can be valuable to Multilateral Development
Banks (MDBs), Development Finance Institutions (DFls) and other investors;
and

(vii)  Draw conclusions that can inform future interventions in the development of
SADC infrastructure.

4.3PROJECT MANAGEMENT

4.3.1 Responsible body

The SADC Secretariat RIDMP Oversight Committee covering all sectors (Energy,
ICT, Meteorology, Transport and Water) will be responsible for clearing the reports
through the Director of Infrastructure.

4.3.2 Reporting Structure

The SADC Secretariat RIDMP Oversight Committee will comprise of:



(i) Director of Infrastructure

(i) Senior and Programme Officers under the Energy, ICT, Meteorology,
Transport and Water sectors for provision of information and steering the
various sectors. Sectorial specific aspects of the report will be approved by
these sector specialists.

4.3.3Facilities to be provided by the contracting authority and/or other parties

The SADC Secretariat, as the Contracting Authority will provide the following.

(i) Letters of introduction of the Contractor to stakeholders and Member States
to facilitate access to information.

(ii) Available reports;

(iii)  Interpretation services during regional consultation meeting, and

(iv)  Venue and conference services for the regional consultation meeting, if
applicable

5. LOGISTICS AND TIMING

5.1 LOCATION

All Project Managers identified under the Management Structure above are based
in Gaborone, Botswana, which is the main base for submission of all reports. The
contractor is not expected to be based in Botswana but may be required to travel
to SADC Member States for stakeholder consultation and information gathering.
The contractor will also be required to facilitate the consultancy consultations and
workshops either face-to-face or virtually.

5.2 START DATE AND PERIOD OF IMPLEMENTATION

The intended start is within 2 weeks after singing of contract by both parties and
the period of implementation of the contract will be a maximum of Six (6) months
from the start date. The following person-months are estimated for the input of the
different Experts:

e KE 1: Team Leader and Infrastructure Specialist: 3 Man-months;
o KE 2: Infrastructure Expert (Energy and Water): 2 Man-months; and

e KE 3: Infrastructure Expert (ICT, Transport and Meteorology): 3 Man-
months.

6. REQUIREMENTS

6.1 STAFF

Note that civil servants and other staff of the public administration, of the partner
country or of international/regional organisations based in the country, shall only be
approved to work as experts if well justified. The justification should be submitted
with the tender and shall include information on the added value the expert will bring
as well as proof that the Expert is seconded or on personal leave.



6.1.1Experts

Experts have a crucial role in implementing the contract. The contracting authority
is indicating an absolute minimum input in terms of related qualifications and
experience for the Experts.

The minimum requirements of the team of key Experts for this contract are as
follows:

Key Expert 1: Team Leader and Infrastructure Specialist
Qualifications and skills

Masters’ Degree or its equivalent in Engineering, Economics, Project
Management (with focus on regional integration and infrastructure) from a
reputable university, organisational development trainings/certification are a
clear asset with practical experience of 10 years in the relevant sector in
addition to the experience required;

Fluency in English. Working knowledge of French and Portuguese will be an
added advantage; and

Excellent stakeholder engagement sKills.
Excellent coordination, team management and leadership sKkills

Ability to ensure good communication, coordination and management of
project partners and other stakeholders

Good report writing skills

General professional experience

At least 10 years of experience working in the relevant infrastructure
development sector;

Proven experience in implementation of infrastructure projects;

Proven experience in team management and coordination.

Specific professional experience

Knowledge of infrastructure planning tools;

Strong knowledge and 10 vyears’ experience in infrastructure
development in the SADC Region;

Good appreciation of infrastructure project economics and financial
analysis; and

Track record of working in the related sectors (Energy, ICT, Meteorology,
Transport and Water) in the SADC region with knowledge of the latest
market developments and needs in the region to accelerate infrastructure
development.



. Extensive experience in project management, coordination and
monitoring of large-scale projects in similar fields

e Familiarity with institutional strengthening, capacity building and/or
organisational development to meet specified missions and goals

Key Expert 2: Infrastructure Expert — Energy and Water (2)
An Infrastructure development expert to support the Team Leader capable to cover
the following areas:

e Energy and Water

Qualifications and skills
e Masters’ Degree in infrastructure related qualification for the sector with
practical experience of 10 years in the relevant sector in addition to the
experience required,;

e Fluency in English. Working knowledge of French and Portuguese will be an
added advantage; and

e Excellent stakeholder engagement sKills.

e Good report writing sKkills

General professional experience
. At least 10 years of experience working in the relevant infrastructure
sector development;

. Proven experience in implementation of infrastructure projects;

Specific professional experience
e Strong knowledge and 10 years’ experience in infrastructure development in
the SADC Region in the related sectors;

Good appreciation of infrastructure project economic analysis;

Track record of working in the related sector’s infrastructure development in
the SADC region, and with knowledge of the Ilatest infrastructure
developments in the sector of expertise.

Extensive experience in relevant sector

Experience in project management, analysis and development

Experience in regional infrastructure development programmes;

Key Expert 3: Infrastructure Expert — ICT, Meteorology and Transport
An Infrastructure development expert to support the Team Leader capable to cover
the following areas:

e ICT, Meteorology and Transport

Qualifications and skills



e Masters’ Degree in infrastructure-related qualification for the sector with
practical experience of 10 years in the relevant sector in addition to the
experience required,;

e Fluency in English. Working knowledge of French and Portuguese will be an
added advantage; and

e Excellent stakeholder engagement sKills.

e Good report writing skills

General professional experience
. At least 10 years of experience working in the relevant infrastructure
sector development;

. Proven experience in implementation of infrastructure projects;

Specific professional experience
e Strong knowledge and 10 years’ experience in infrastructure development in
the SADC Region in the related sectors;

Good appreciation of infrastructure project economic analysis;

Track record of working in the related sector’s infrastructure development in
the SADC region, and with knowledge of the latest infrastructure
developments in the sector of expertise.

Extensive experience in relevant sector

Experience in project management, analysis and development

Experience in regional infrastructure development programmes;

All experts must be independent and free from conflicts of interest in the
responsibilities they take on.

6.1.2 Support staff & backstopping

The Contractor will provide support facilities to their team of experts (back-stopping)
during the implementation of the contract.
Backstopping and support staff costs must be included in the price.

6.20FFICE ACCOMMODATION

The costs of the office accommodation are to be covered by the price. Contractor
should be based in home country, and only visit client as required from time to time.

6.3 FACILITIES TO BE PROVIDED BY THE CONTRACTOR
The Contractor must ensure that experts are adequately supported and equipped.
In particular it must ensure that there is sufficient administrative, secretarial and



interpreting provision to enable experts to concentrate on their primary
responsibilities. It must also transfer funds as necessary to support their work under
the contract and to ensure that its employees are paid regularly and in a timely
fashion.

6.4 EQUIPMENT

No equipment is to be purchased on behalf of the contracting authority / procuring
entity as part of this service contract or transferred to the contracting authority /
procuring entity at the end of this contract. Any equipment related to this contract
that is to be acquired by the procuring entity must be purchased by means of a
separate supply tender procedure.

6.5 REIMBUSABLE EXPENDITURE

There shall be no provision for incidental expenditure for this contract. This amount
must be included in the Global price. The contractor, is therefore, encouraged to
engage all sixteen (16) SADC Member States, including the SADC Secretariat,
virtually and through questionnaires, emails, direct phone calls in undertaking the
assignment except in exceptional circumstance determined by the contractor and
during the validation meeting which may be held physically.

6.6 EXPENDITURE VERIFICATION
No expenditure verification report is required.

7. REPORTS

7.1 REPORTING REQUIREMENTS

Progress reports must be prepared every month during the period of
implementation of the tasks. There must be a final report, a final invoice and the
financial report at the end of the period of implementation of the tasks. The final
draft report must be submitted at least 15 days before the end of the period of
implementation of the tasks.

Each report must consist of a narrative section and a financial section. The financial
section must contain details of the time inputs of the experts, incidental expenditure.
To summarise, in addition to any documents, reports and output specified under
the duties and responsibilities of each key expert above, the contractor shall provide
the following reports:

Confirm the scope of work; Highlight areas
requiring additional work; Contain a risk
register and mitigation measures; Outline

Name of | Content Time of
report submission

Inception Analysis of existing situation and work | No later than 21
report plan for the project days after the start

of implementation
Comments to
inception report be

clearly the strategy for optimised | submitted within 2
information gathering in Member States | weeks after
and the stakeholder consultation that will | submission

take place; Outline a resource and invoice




schedule, the methodology, draft table of
contents for the final report and a quality
assurance plan; Outline a clear Work plan
for carrying out the assignment; and
Highlight a series of interim reports whose
frequency and content will be agreed to by
the contractor and SADC.

including problems encountered and
recommendations; a final invoice and the
financial report accompanied by the
expenditure verification report.

After incorporation of comments following
the validation workshop, the Final RIDMP
assessment report, which will include
executive summaries and
recommendations

Draft final | Short description of achievements | No later than 60
report including problems encountered and | days before the end
recommendations. of the
Draft RIDMP assessment report, which | implementation
will include executive summaries and | period.
recommendations Comments to draft
report to be
submitted within 3
weeks after
submission
Final report Short description of achievements | Within two weeks of

receiving comments
on the draft final
report from the
SADC validation
workshop identified
in the contract.

7.2 Payment Schedule
Payment schedule is related to reports and their approvals, as follows:

+  20% of the contract price shall be paid upon submission and approval of the
Inception report;

* 40% of the contract price shall be paid upon submission and approval of
draft consolidated report completed; and

* 40% of the contract price shall be paid upon submission and approval of final
report after incorporation of comments from SADC Member States after the
validation workshop.

7.3 SUBMISSION & APPROVAL OF REPORTS
The reports written in English will be submitted to the Director of Infrastructure who
will be responsible for approving the reports.

Five (5) copies of the reports as referred to above, designed with colours as per
SADC Corporate Identity Manual, must be submitted to the project manager
identified in the contract. The reports must be written in English. The Project
Manager is responsible for approving the reports.




8. MONITORING AND EVALUATION

DEFINITION OF INDICATORS
The following indicators are expected from the contractor
e RIDMP 2022 to 2027 assessed,;

e Progress on the implementation of PIDA PAP Il projects reviewed; and

¢ Recommendations on the assessed plan submitted.

SPECIAL REQUIREMENTS
Not Applicable
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l. Form of Contract

The Southern African Development Community (SADC) Secretariat, having its
principal place of business at the SADC Headquarters, Plot No. 54385, Central
Business District, Private Bag 0095, Gaborone, Botswana (hereinafter referred to
as the “Procuring Entity”),

and

XXXXXXXXXXXXXXXXX with registered business at XXXXXXXXXX (hereinafter
called the “Contractor”).

WHEREAS

(a) the Contracting Authority has requested the Contractor to provide
certain services as defined in this Contract (hereinafter called the
“Services”);

(b) the Contractor, having represented to the Contracting Authority that he
has the required professional skills, and personnel and technical
resources, has agreed to provide the Services on the terms and
conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:

1. The following documents attached hereto shall be deemed to form an
integral part of this Contract, in order of precedence:

(a) The Special Conditions of Contract.
(b) The General Conditions of Contract.
(c)  The following Appendices:

Appendix A:  Terms of Reference
Appendix B:  Technical Proposal
Appendix C: Financial Proposal

2. The mutual rights and obligations of the Contracting Authority and the
Contractor shall be as set forth in the Contract, in particular:

(@) the Contractors shall carry out the Services in accordance with the
provisions of the Contract; and

(b)  the Contracting Authority shall make payments to the Contractor
accordance with the provisions of the Contract.
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IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be
signed in their respective names as of the day and year first above written.

For and on behalf of SADC Secretariat

For the Procuring Entity

Name: Ms. Angele Makombo N’tumba

Position: Deputy Executive Secretary- Regional Integration
Place: Gaborone

Signature:

Date

For and on behalf of the Consultancy Firm

For the Contractor

Name:

Position:

Place:

Signature:

Date:
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1.1 Definitions

Il. General Conditions of Contract

1. GENERAL PROVISIONS

Unless the context otherwise requires, the following terms
whenever used in this Contract have the following
meanings:

€))

(b)

(c)

(d)

(e)
(f)

(h)
(k)

()

(m)

“‘Applicable Law” means the laws and any other
instruments having the force of law in the Contracting
Authority’s country, or in such other country as may be
specified in the Special Conditions of Contract (SC),
as they may be issued and in force from time to time.

y

“Contracting Authority ” means legal entity named in
the SC who procures the Services described in
Appendix A hereto from the Contractor.

“Contractor” means any private or public entity named
in the SC that will provide the Services to the
Contracting Authority under the Contract.

“Contract” means the Contract signed by the Parties
and all the attached documents listed in its Clause 1,
that is these General Conditions (GC), the Special
Conditions (SC), and the Appendices.

“‘Day” means calendar day.

“Effective Date” means the date on which this Contract
comes into force and effect pursuant to Clause GC 2.1.

“GC” means these General Conditions of Contract.

“‘Member” means any of the entities that make up the
joint venture/consortium/association; and “Members”
means all these entities.

“Party” means the Contracting Authority or the
Contractor, as the case may be, and “Parties” means
both of them.

“‘Personnel” means professionals and support staff
provided by the Contractors or by any Sub-Contractors
and assigned to perform the Services or any part
thereof; “Foreign Personnel” means such professionals
and support staff who at the time of being so provided
had their domicile outside the Contracting Authority’s
country; “Local Personnel” means such professionals
and support staff who at the time of being so provided
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1.2

1.3

1.4

1.5

1.6

Relationship
Between the
Parties

Law Governing
Contract

Language

Headings

Notices

had their domicile inside the Contracting Authority’s
country; and “Key Personnel” means the Personnel
referred to in Clause GC 4.2(a).

(n) “Reimbursable expenses” means all assignment-
related costs other than Contractor’s remuneration.

(o) “SC” means the Special Conditions of Contract by
which the GC may be amended or supplemented.

(p) “Services” means the work to be performed by the
Contractor pursuant to this Contract, as described in
Appendix A hereto.

(q) “Sub-Contractors” means any person or entity to
whom/which the Contractor subcontracts any part of
the Services.

(r) “Third Party” means any person or entity other than the
Contracting Authority, the Contracting Authority, the
Contractor or a Sub-Contractor.

(s) “In writing” means communicated in written form with
proof of receipt.

Nothing contained herein shall be construed as establishing
arelationship of master and servant or of principal and agent
as between the Contracting Authority and the Contractor.
The Contractor, subject to this Contract, has complete
charge of Personnel and Sub-Contractors, if any, performing
the Services and shall be fully responsible for the Services
performed by them or on their behalf hereunder.

This Contract, its meaning and interpretation, and the
relation between the Parties shall be governed by the
Applicable Law.

This Contract has been executed in the English language
which shall be the binding and controlling language for all
matters relating to the meaning or interpretation of this
Contract.

The headings shall not limit, alter or affect the meaning of
this Contract.

1.6.1 Any notice, request or consent required or permitted
to be given or made pursuant to this Contract shall be
in writing. Any such notice, request or consent shall
be deemed to have been given or made when
delivered in person to an authorized representative of
the Party to whom the communication is addressed,
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1.7 Location

1.8 Authority of
Member in
Charge

1.9 Authorized
Representatives

1.10 Taxes and
Duties

1.11 Fraud and
Corruption

or when sent to such Party at the address specified
in the SC.

1.6.2 A Party may change its address for notice hereunder
by giving the other Party notice in writing of such
change to the address specified in the SC.

The Services shall be performed at such locations as are
specified in Appendix A hereto and, where the location of a
particular task is not so specified, at such locations, whether
in the Contracting Authority’s country or elsewhere, as the
Contracting Authority may approve.

In case the Contractor consists of a joint
venture/consortium/ association of more than one entity, the
Members hereby authorize the entity specified in the SC
to act on their behalf in exercising all the Contractor’s rights
and obligations towards the Contracting Authority under this
Contract, including without limitation the receiving of
instructions and payments from the Contracting Authority.

1.9.1. Any action required or permitted to be taken, and any
document required or permitted to be executed under
this Contract by the Contracting Authority or the
Contractor may be taken or executed by the officials
specified in the SC.

1.9.2. The Contracting Authority’s authorized
representative shall be called Task Manager. The
Task Manager may exercise the authority attributable
to him/her in the as specified in the SC.

1.9.3. The Task Manager shall have no authority to amend
the Contract.

1.9.4. The Contractor authorized representative shall be
called Project Director and his/her may exercise the
authority attributable to him/her in the as specified in
the SC.

1.9.5. The either Party shall promptly inform the other of any
change of their authorized representative of any
change to the authority attributed to their authorized
representative.

The Contractor, Sub-Contractors and Personnel shall pay
such indirect taxes, duties, fees and other impositions levied
under the Applicable Law as specified in the SC.

If the Contracting Authority determines that the Contractor
and/or their Sub-Contractors has engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices, in
competing for or in executing the Contract, then the
Contracting Authority may, after giving 14 days’ notice to
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1.11.1 Definitions

the Contractor, terminate the Contractor's employment
under the Contract, and the provisions of Clause 2 shall
apply as if such expulsion had been made under Sub-
Clause 2.9.1(d).

Should any personnel of the Contractor be determined to
have engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practice during the execution of the Contract,
then that personnel shall be removed in accordance with
Sub-Clause 4.5.

For the purposes of this Sub-Clause, the terms set-forth
below are defined as follows:

(i) “corrupt practice”'? is the offering, giving, receiving or

soliciting, directly or indirectly, of anything of value to
influence improperly the actions of another party;

(i)  “fraudulent practice”'® is any act or omission, including
a misrepresentation, that knowingly or recklessly
misleads, or attempts to mislead, a party to obtain a
financial or other benefit or to avoid an obligation;

(iiiy “collusive practice”'* is an arrangement between two
or more parties designed to achieve an improper
purpose, including to influence improperly the actions
of another party;

(iv) “coercive practice’’ is impairing or harming, or
threatening to impair or harm, directly or indirectly, any
party or the property of the party to influence
improperly the actions of a party;

(v) “obstructive practice” is

(aa) deliberately destroying, falsifying, altering or
concealing of evidence material to the
investigation or making false statements to
investigators in order to materially impede a
SADC Secretariat investigation into allegations
of a corrupt, fraudulent, coercive or collusive
practice; and/or threatening, harassing or
intimidating any party to prevent it from
disclosing its knowledge of matters relevant to
the investigation or from pursuing the
investigation; or
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1.11.2 Commis-
sions and
Fees

(bb) acts intended to materially impede the exercise
of the SADC Secretariat’s inspection and audit
rights provided for under Clause 3.6.

The Contracting Authority will require the successful
Contractors to disclose any commissions or fees that may
have been paid or are to be paid to agents, representatives,
or commission agents with respect to the selection process
or execution of the contract. The information disclosed
must include at least the name and address of the agent,
representative, or commission agent, the amount and
currency, and the purpose of the commission or fee.

2. COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF CONTRACT

2.1 Effectiveness of
Contract

2.2 Termination of
Contract for
Failure to
Become
Effective

2.3 Commencement
of Services

2.4 Expiration of
Contract

2.5 Entire
Agreement

2.6 Modifications,
or Variations

This Contract shall come into force and effect on the date (the
“Effective Date”) of the Contracting Authority’s notice to the
Contractor instructing the Contractor to begin carrying out the
Services. This notice shall confirm that the effectiveness
conditions, if any, listed in the SC have been met.

If this Contract has not become effective within such time
period after the date of the Contract signed by the Parties as
specified in the SC, either Party may, by not less than twenty
one (21) days written notice to the other Party, declare this
Contract to be null and void, and in the event of such a
declaration by either Party, neither Party shall have any claim
against the other Party with respect hereto.

The Contractor shall begin carrying out the Services not later
than the number of days after the Effective Date specified in
the SC.

Unless terminated earlier pursuant to Clause GC 2.9 hereof,
this Contract shall expire at the end of such time period after
the Effective Date as specified in the SC.

This Contract contains all covenants, stipulations and
provisions agreed by the Parties. No agent or representative
of either Party has authority to make, and the Parties shall not
be bound by or be liable for, any statement, representation,
promise or agreement not set forth herein.

2.6.1. Any modification or variation of the terms and conditions
of this Contract, including any modification or variation
of the scope of the Services, may only be made by
written agreement between the Parties. Pursuant to
Clause GC 7.2 here of, however, each Party shall give
due consideration to any proposals for modification or
variation made by the other Party.



Section 6. Standard Form of Contract

70

2.6.2.

2.6.3.

2.6.4.

Substantial modifications to the contract, including
modifications of the General or Special Conditions of
the contract, changes in the scope or the duration of the
contract, to the total contract amount and replacement
of Key Experts, must be made by means of an
addendum .If the request for an amendment comes
from the Contractor, the latter must submit such a
request to the Contracting Authority at least 30 days
before the amendment is intended to enter into force,
except in cases which are duly substantiated by the
Contractor and accepted by the Contracting Authority.

However, where the amendment does not affect the
basic purpose of the contract and, for a time based
contract, the financial impact is limited to a transfer
within the remuneration or between the remuneration
and the provision for reimbursable expenses involving a
variation of less than 15% of the original amount (or as
modified by addendum) for the categories of expense
where the money was taken from, the Task Manager
shall have the power to order any variation to any part
of the services necessary for the proper implementation
of the tasks, without changing the object or scope of the
contract. Such variations may include additions,
omissions, substitutions, changes in quality, quantity,
specified sequence, method or timing of performance of
the services, changes in contact details and reporting
requirements.

Prior to any administrative order for variation, the Task

Manager shall notify the Contractor of the nature and

form of such variation. As soon as possible, after

receiving such notice, the Contractor shall submit to the

Task Manager a written proposal containing:

(a) a description of the service to be performed or the
measures to be taken and a programme for
implementation of the tasks; and

(b) any necessary modifications to the programme of
implementation of the tasks or to any of the
Contractor's obligations under the contract; and

(c) For a time based contract, any adjustment to the
contract value in accordance with the following
principles:

(1) where the task is of similar character and
executed under similar conditions to an item
priced in the budget breakdown the equivalent
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2.7 Force Majeure

2.7.1 Definition

2.6.5

2.6.6.

2.6.7.

2.6.8.

(a)

numbers of working days shall be valued at
the fee rates contained therein;

(2) where the task is not of a similar character or
is not executed under similar conditions, the
fee rates in the contract shall be applied to the
estimated numbers of working days so far as
is reasonable, failing which, a fair estimation
shall be made by the Task Manager;

(3) where a variation is necessitated by a default
or breach of contract by the Contractor, any
additional cost attributable to such variation
shall be borne by the Contractor.

. Following the receipt of the Contractor's proposal, the

Task Manager shall decide as soon as possible whether
or not the variation shall be carried out. If the Task
Manager decides that the variation shall be carried out
he/she shall issue the administrative order stating that
the variation shall be carried out under the conditions
given in the Contractor's proposal or as modified by the
Task Manager in accordance with pursuant to Clause
GC 2.6.4.

On receipt of the administrative order requesting the
variation, the Contractor shall proceed to carry out the
variation and be bound by these General Conditions in
so doing as if such variation were stated in the contract.

No amendment shall be made retroactively except in
cases which are duly substantiated by the Contractor
and accepted by the Contracting Authority.

Any change to the contract which has not been made in
the form of an administrative order or an addendum or
in accordance with this Clause shall be considered null
and void.

For the purposes of this Contract, “Force Majeure” means
an event which is beyond the reasonable control of a
Party, is not foreseeable, is unavoidable, and which
makes a Party’s performance of its obligations hereunder
impossible or so impractical as reasonably to be
considered impossible in the circumstances, and
includes, but is not limited to, war, riots, civil disorder,
earthquake, fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial
action (except where such strikes, lockouts or other
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2.7.2 No Breach
of Contract

2.7.3 Measures
to be Taken

(c)

industrial action are within the power of the Party invoking
Force Majeure to prevent), confiscation or any other
action by Contracting Authority agencies.

Force Majeure shall not include (i) any event which is
caused by the negligence or intentional action of a Party
or such Party’s Sub-Contractors or agents or employees,
nor (ii) any event which a diligent Party could reasonably
have been expected both to take into account at the time
of the conclusion of this Contract, and avoid or overcome
in the carrying out of its obligations hereunder.

Force Majeure shall not include insufficiency of funds or
failure to make any payment required hereunder.

The failure of a Party to fullfil any of its obligations hereunder
shall not be considered to be a breach of, or default under, this
Contract insofar as such inability arises from an event of Force
Majeure, provided that the Party affected by such an event has
taken all reasonable precautions, due care and reasonable
alternative measures, all with the objective of carrying out the
terms and conditions of this Contract.

(@)

(c)

A Party affected by an event of Force Majeure shall
continue to perform its obligations under the Contract as
far as is reasonably practical, and shall take all reasonable
measures to minimize the consequences of any event of
Force Majeure.

A Party affected by an event of Force Majeure shall notify
the other Party of such event as soon as possible, and in
any case not later than fourteen (14) days following the
occurrence of such event, providing evidence of the
nature and cause of such event, and shall similarly give
written notice of the restoration of normal conditions as
soon as possible.

Any period within which a Party shall, pursuant to this
Contract, complete any action or task, shall be extended
for a period equal to the time during which such Party was
unable to perform such action as a result of Force
Majeure.

During the period of their inability to perform the Services
as a result of an event of Force Majeure, the Contractor,
upon instructions by the Contracting Authority, shall
either:

(i) demobilize, in which case the Contractor shall be
reimbursed for additional costs they reasonably and
necessarily incurred, and, if required by the
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2.8 Suspension

2.9 Termination

2.9.1 By the
Contracting
Authority

Contracting Authority, in reactivating the Services;
or

(i) continue with the Services to the extent possible, in
which case the Contractor shall continue to be paid
under the terms of this Contract and be reimbursed
for additional costs reasonably and necessarily
incurred.

(e) Inthe case of disagreement between the Parties as to the
existence or extent of Force Majeure, the matter shall be
settled according to Clause GC 8.

The Contracting Authority may, by written notice of suspension
to the Contractor, suspend all payments to the Contractor
hereunder if the Contractor fails to perform any of its
obligations under this Contract, including the carrying out of
the Services, provided that such notice of suspension (i) shall
specify the nature of the failure, and (ii) shall request the
Contractor to remedy such failure within a period not
exceeding thirty (30) days after receipt by the Contractor of
such notice of suspension.

The Contracting Authority may terminate this Contract in case
of the occurrence of any of the events specified in paragraphs
(a) through (g) of this Clause GC 2.9.1. In such an occurrence
the Contracting Authority shall give a not less than thirty (30)
days’ written notice of termination to the Contractors, and sixty
(60) days’ in case of the event referred to in (g).

(@) If the Contractor fails to remedy a failure in the
performance of its obligations hereunder, as specified in
a notice of suspension pursuant to Clause GC 2.8
hereinabove, within thirty (30) days of receipt of such
notice of suspension or within such further period as the
Contracting Authority may have subsequently approved in
writing.

(b) If the Contractor becomes (or, if the Contractor consists of
more than one entity, if any of its Members becomes)
insolvent or bankrupt or enter into any agreements with
their creditors for relief of debt or take advantage of any
law for the benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary.

(c) If the Contractor fails to comply with any final decision
reached as a result of arbitration proceedings pursuant to
Clause GC 8 hereof.
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29.2 By the
Contractor

(d)

(e)

(f)

(9)

If the Contractor, in the judgment of the Contracting
Authority, has engaged in corrupt or fraudulent practices
in competing for or in executing this Contract.

If the Contractor submits to the Contracting Authority a
false statement which has a material effect on the rights,
obligations or interests of the Contracting Authority.

If, as the result of Force Majeure, the Contractor is unable
to perform a material portion of the Services for a period
of not less than sixty (60) days.

If the Contracting Authority, in its sole discretion and for
any reason whatsoever, decides to terminate this
Contract.

The Contractor may terminate this Contract, by not less than
thirty (30) days’ written notice to the Contracting Authority, in
case of the occurrence of any of the events specified in
paragraphs (a) through (d) of this Clause GC 2.9.2.

(@)

If the Contracting Authority fails to pay any money due to
the Contractor pursuant to this Contract and not subject to
dispute pursuant to Clause GC 8 hereof within forty-five
(45) days after receiving written notice from the Contractor
that such payment is overdue.

If, as the result of Force Majeure, the Contractor is unable
to perform a material portion of the Services for a period
of not less than sixty (60) days.

If the Contracting Authority fails to comply with any final
decision reached as a result of arbitration pursuant to
Clause GC 8 hereof.

If the Contracting Authority is in material breach of its
obligations pursuant to this Contract and has not
remedied the same within forty-five (45) days (or such
longer period as the Contractor may have subsequently
approved in writing) following the receipt by the
Contracting Authority of the Contractor’s notice specifying
such breach.
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293

294

2.9.5

2.9.6

Cessation
of Rights
and
Obligations

Cessation
of Services

Payment
upon
Terminatio
n

Disputes
about
Events of
Terminatio
n

Upon termination of this Contract pursuant to Clauses GC 2.2
or GC 2.9 hereof, or upon expiration of this Contract pursuant
to Clause GC 2.4 hereof, all rights and obligations of the Parties
hereunder shall cease, except (i) such rights and obligations as
may have accrued on the date of termination or expiration, (ii)
the obligation of confidentiality set forth in Clause GC 3.3
hereof, (iii) the Contractor’s obligation to permit inspection,
copying and auditing of their accounts and records set forth in
Clause GC 3.6 hereof, and (iv) any right which a Party may
have under the Applicable Law.

Upon termination of this Contract by notice of either Party to
the other pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the
Contractor shall, immediately upon dispatch or receipt of such
notice, take all necessary steps to bring the Services to a close
in a prompt and orderly manner and shall make every
reasonable effort to keep expenditures for this purpose to a
minimum.  With respect to documents prepared by the
Contractor and equipment and materials furnished by the
Contracting Authority, the Contractor shall proceed as
provided, respectively, by Clauses GC 3.9 or GC 3.10 hereof.

Upon termination of this Contract pursuant to Clauses GC 2.9.1
or GC 2.9.2 hereof, the Contracting Authority shall make the
following payments to the Contractor:

(a) remuneration pursuantto Clause GC 6 hereof for Services
satisfactorily performed prior to the effective date of
termination, and reimbursable expenditures pursuant to
Clause GC 6 hereof for expenditures actually incurred
prior to the effective date of termination; and

(b) except in the case of termination pursuant to paragraphs
(a) through (e) of Clause GC 2.9.1 hereof, reimbursement
of any reasonable cost incidental to the prompt and
orderly termination of this Contract including the cost of
the return travel of the Personnel and their eligible
dependents.

If either Party disputes whether an event specified in
paragraphs (a) through (f) of Clause GC 2.9.1 or in Clause GC
2.9.2 hereof has occurred, such Party may, within forty-five (45)
days after receipt of notice of termination from the other Party,
refer the matter to Clause GC 8 hereof, and this Contract shall
not be terminated on account of such event except in
accordance with the terms of any resulting arbitral award.
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3.1 General

3.1.1 Standard of
Performanc
e

3.1.2 Law
Governing
Services

3.2 Conflict of
Interests

3.2.1 Contractor
Not to
Benefit
from
Commis-
sions,
Discounts,
etc.

3. OBLIGATIONS OF THE CONTRACTOR

The Contractor shall perform the Services and carry out their
obligations hereunder with all due diligence, efficiency and
economy, in accordance with generally accepted professional
standards and practices, and shall observe sound management
practices, and employ appropriate technology and safe and
effective equipment, machinery, materials and methods. The
Contractor shall always act, in respect of any matter relating to
this Contract or to the Services, as faithful adviser to the
Contracting Authority, and shall at all times support and
safeguard the Contracting Authority’s legitimate interests in any
dealings with Sub-Contractors or Third Parties.

The Contractor shall perform the Services in accordance with
the Applicable Law and shall take all practicable steps to ensure
that any Sub-Contractors, as well as the Personnel of the
Contractor and any Sub-Contractors, comply with the Applicable
Law. The Contracting Authority shall notify the Contractor in
writing of relevant local customs, and the Contractor shall, after
such notification, respect such customs.

The Contractor shall hold the Contracting Authority’s interests
paramount, without any consideration for future work, and strictly
avoid conflict with other assignments or their own corporate
interests.

(@) The payment of the Contractor pursuant to Clause GC 6
hereof shall constitute the Contractor’s only payment in
connection with this Contract and, subject to Clause GC
3.2.2 hereof, the Contractor shall not accept for its own
benefit any trade commission, discount or similar payment
in connection with activities pursuant to this Contract or in
the discharge of its obligations hereunder, and the
Contractor shall use its best efforts to ensure that any Sub-
Contractors, as well as the Personnel and agents of either
of them, similarly shall not receive any such additional
payment.

(b) Furthermore, if the Contractor, as part of the Services, has
the responsibility of advising the Contracting Authority on
the procurement of goods, works or services, the
Contractor shall comply with the Bank’s applicable
procurement guidelines, and shall at all times exercise such
responsibility in the best interest of the Contracting
Authority. Any discounts or commissions obtained by the
Contractor in the exercise of such procurement
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3.3

3.4

3.5

3.6

3.2.2 Contractor
and
Affiliates
Not to
Engage in
Certain
Activities

3.2.3 Prohibition
of
Conflicting
Activities

Confidentiality

Liability of the
Contractor

Insurance to be
Taken out by the
Contractor

Accounting,
Inspection and
Auditing

responsibility shall be for the account of the Contracting
Authority.

The Contractor agrees that, during the term of this Contract and
after its termination, the Contractor and any entity affiliated with
the Contractor, as well as any Sub-Contractors and any entity
affiliated with such Sub-Contractors, shall be disqualified from
providing goods, works or services (other than consulting
services) resulting from or directly related to the Contractor’s
Services for the preparation or implementation of the project.

The Contractor shall not engage, and shall cause their
Personnel as well as their Sub-Contractors and their Personnel
not to engage, either directly or indirectly, in any business or
professional activities that would conflict with the activities
assigned to them under this Contract.

Except with the prior written consent of the Contracting
Authority, the Contractor and the Personnel shall not at any time
communicate to any person or entity any confidential
information acquired in the course of the Services, nor shall the
Contractor and the Personnel make public the
recommendations formulated in the course of, or as a result of,
the Services.

Subject to additional provisions, if any, set forth in the SC, the
Contractors’ liability under this Contract shall be provided by the
Applicable Law.

The Contractor (i) shall take out and maintain, and shall cause
any Sub-Contractors to take out and maintain, at their (or the
Sub-Contractors’, as the case may be) own cost but on terms
and conditions approved by the Contracting Authority,
insurance against the risks, and for the coverages specified in
the SC, and (ii) at the Contracting Authority’s request, shall
provide evidence to the Contracting Authority showing that such
insurance has been taken out and maintained and that the
current premiums therefore have been paid.

The Contractor shall permit the SADC Secretariat and/or
persons appointed by the SADC Secretariat to inspect its
accounts and records as well as those of its Sub-Contractors
relating to the performance of the Contract, and to have such
accounts and records audited by auditors appointed by the
SADC Secretariat if required by the SADC Secretariat. The
Contractor’s attention is drawn to Clause 1.11.1 which provides,
inter alia, that acts intended to materially impede the exercise
of the SADC Secretariat’s inspection and audit rights provided
for under Clause 3.6 constitute a prohibited practice subject to
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3.7

3.8

3.9

Contractor’s
Actions
Requiring
Contracting
Authority’s Prior
Approval

Reporting
Obligations

Documents
Prepared by the
Contractor to be
the Property of
the Contracting
Authority

contract termination (as well as to a determination of ineligibility
under the Contractor Guidelines).

The Contractor shall obtain the Contracting Authority’s prior
approval in writing before taking any of the following actions:

(a) Any change or addition to the Personnel listed in Appendix
B.

(b) Subcontracts: the Contractor may subcontract work
relating to the Services to an extent and with such experts
and entities as may be approved in advance by the
Contracting Authority. Notwithstanding such approval, the
Contractor shall retain full responsibility for the Services. In
the event that any Sub-Contractors are found by the
Contracting Authority to be incompetent or incapable in
discharging assigned duties, the Contracting Authority may
request the Contractor to provide a replacement, with
qualifications and experience acceptable to the Contracting
Authority, or to resume the performance of the Services
itself.

(c) Any other action that may be specified in the SC.

The Contractor shall submit to the Contracting Authority the
reports and documents specified in Appendix A hereto, in the
form, in the numbers and within the time periods set forth in the
said Appendix. Final reports shall be delivered in CD ROM in
addition to the hard copies specified in said Appendix.

All plans, drawings, specifications, designs, reports, other
documents and software prepared by the Contractor for the
Contracting Authority under this Contract shall become and
remain the property of the Contracting Authority, and the
Contractor shall, not later than upon termination or expiration of
this Contract, deliver all such documents to the Contracting
Authority, together with a detailed inventory thereof. The
Contractor may retain a copy of such documents and software,
and use such software for their own use with prior written
approval of the Contracting Authority. If license agreements are
necessary or appropriate between the Contractor and third
parties for purposes of development of any such computer
programs, the Contractor shall obtain the Contracting Authority’s
prior written approval to such agreements, and the Contracting
Authority shall be entitled at its discretion to require recovering
the expenses related to the development of the program(s)
concerned. Other restrictions about the future use of these
documents and software, if any, shall be specified in the SC.
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310 Equipment,
Vehicles and
Materials
Furnished by the
Contracting
Authority

3.11 Equipment and
Materials
Provided by the
Contractors

3.12 Liability for
Personal Data
Breach

Equipment, vehicles and materials made available to the
Contractor by the Contracting Authority, or purchased by the
Contractor wholly or partly with funds provided by the
Contracting Authority, shall be the property of the Contracting
Authority and shall be marked accordingly. Upon termination
or expiration of this Contract, the Contractor shall make
available to the Contracting Authority an inventory of such
equipment, vehicles and materials and shall dispose of such
equipment and materials in accordance with the Contracting
Authority’s instructions. While in possession of such
equipment, vehicles and materials, the Contractor, unless
otherwise instructed by the Contracting Authority in writing,
shall insure them at the expense of the Contracting Authority in
an amount equal to their full replacement value.

Equipment or materials brought into the Contracting Authority’s
country by the Contractor and the Personnel and used either for
the Project or personal use shall remain the property of the
Contractor or the Personnel concerned, as applicable.

3.12.1 The Contractor shall indemnify or hold harmless, the
Contracting Authority, from and against all loss, costs, harm,
claims, fines, group actions, liabilities, damages, expenses
(including legal fees) suffered or incurred by the Contracting
Authority or for which the Contracting Authority may become
liable due to any failure by the Contractor or its personnel to
lawfully process Personal Data under the Contract.

3.12.2 The aggregate liability of the Contractor in respect of the
indemnity set out in Paragraph 3.12.1 above shall in no event
exceed the total Contract Price.

3.12.3 The Contractor shall adhere to data protection
requirements as set forth in the SCC.

4. CONTRACTORS’ PERSONNEL AND SUB-CONTRACTORS

41 General

4.2 Description of
Personnel

The Contractor shall employ and provide such qualified and
experienced Personnel and Sub-Contractors as are required
to carry out the Services.

(a) The title, agreed job description, minimum qualification
and estimated period of engagement in the carrying out
of the Services of each of the Contractor’'s Key Personnel
are described in Appendix B. If any of the Key Personnel
has already been approved by the Contracting Authority,
his/her name is listed as well.

(b) If required to comply with the provisions of Clause GC
3.1.1 hereof, adjustments with respect to the estimated
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4.3 Approval of
Personnel

4.4 Working Hours,
Overtime, Leave,
etc.

periods of engagement of Key Personnel set forth in
Appendix B may be made by the Contractor by written
notice to the Contracting Authority, provided (i) that such
adjustments shall not alter the originally estimated period
of engagement of any individual by more than 10% or one
week, whichever is larger, and (ii) that the aggregate of
such adjustments shall not cause payments under this
Contract to exceed the ceilings set forth in Clause GC
6.1(b) of this Contract. Any other such adjustments shall
only be made with the Contracting Authority’s written
approval.

(c) If additional work is required beyond the scope of the
Services specified in Appendix A, the estimated periods
of engagement of Key Personnel set forth in Appendix B
may be increased by agreement in writing between the
Contracting Authority and the Contractor. In case where
payments under this Contract exceed the ceilings set
forth in Clause GC 6.1(b) of this Contract, this will be
explicitly mentioned in the agreement.

The Key Personnel and Sub-Contractors listed by title as well
as by name in Appendix B are hereby approved by the
Contracting Authority. In respect of other Personnel which the
Contractor proposes to use in the carrying out of the Services,
the Contractor shall submit to the Contracting Authority for
review and approval a copy of their Curricula Vitae (CVs). If
the Contracting Authority does not object in writing (stating the
reasons for the objection) within twenty-one (21) days from the
date of receipt of such CVs, such Personnel shall be deemed
to have been approved by the Contracting Authority.

(@) Working hours and holidays for Key Personnel are set
forth in Appendix B hereto. To account for travel time,
Foreign Personnel carrying out Services inside the
Contracting Authority’s country shall be deemed to have
commenced, or finished work in respect of the Services
such number of days before their arrival in, or after their
departure from the Contracting Authority’s country as is
specified in Appendix B hereto.

(b) The Key Personnel shall not be entitled to be paid for
overtime nor to take paid sick leave or vacation leave
except as specified in Appendix B hereto, and except as
specified in  such Appendix, the Contractor’s
remuneration shall be deemed to cover these items. All
leave to be allowed to the Personnel is included in the
staff-months of service set forth in Appendix B. Any
taking of leave by Personnel shall be subject to the prior
approval by the Contractor who shall ensure that absence
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4.5 Removal and/or
Replacement of
Personnel

4.6 Resident Project
Director

for leave purposes will not delay the progress and
adequate supervision of the Services.

(a) Except as the Contracting Authority may otherwise agree,
no changes shall be made in the Personnel. If, for any
reason beyond the reasonable control of the Contractor,
such as retirement, death, medical incapacity, among
others, it becomes necessary to replace any of the
Personnel, the Contractor shall forthwith provide as a
replacement a person of equivalent or Dbetter
qualifications.

(b) If the Contracting Authority (i) finds that any of the
Personnel has committed serious misconduct or has
been charged with having committed a criminal action, or
(i) has reasonable cause to be dissatisfied with the
performance of any of the Personnel, then the Contractor
shall, at the Contracting Authority’s written request
specifying the grounds therefore, forthwith provide as a
replacement a person with qualifications and experience
acceptable to the Contracting Authority.

(c) Any of the Personnel provided as a replacement under
Clauses (a) and (b) above, as well as any reimbursable
expenditures (including expenditures due to the number
of eligible dependents) the Contractors may wish to claim
as a result of such replacement, shall be subject to the
prior written approval by the Contracting Authority. The
rate of remuneration applicable to a replacement person
will be obtained by multiplying the rate of remuneration
applicable to the replaced person by the ratio between the
monthly salary to be effectively paid to the replacement
person and the average salary effectively paid to the
replaced person in the period of six months prior to the
date of replacement. Except as the Contracting Authority
may otherwise agree, (i) the Contractor shall bear all
additional travel and other costs arising out of or
incidental to any removal and/or replacement, and (ii) the
remuneration to be paid for any of the Personnel provided
as a replacement shall not exceed the remuneration
which would have been payable to the Personnel
replaced.

If required by the SC, the Contractor shall ensure that at all
times during the Contractor’'s performance of the Services in
the Contracting Authority’s country a resident Project Director,
acceptable to the Contracting Authority, shall take charge of
the performance of such Services.
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5. OBLIGATIONS OF THE CONTRACTING AUTHORITY

5.1 Assistance and
Exemptions

5.2 Access to Land

Unless otherwise specified in the SC, the Contracting
Authority shall use its best efforts to ensure that the Contracting
Authority shall:

(@)

(9)

Provide the Contractor, Sub-Contractors and Personnel
with work permits and such other documents as shall be
necessary to enable the Contractor, Sub-Contractors or
Personnel to perform the Services.

Arrange for the Personnel and, if appropriate, their eligible
dependents to be provided promptly with all necessary
entry and exit visas, residence permits, exchange permits
and any other documents required for their stay in the
Contracting Authority’s country.

Facilitate prompt clearance through customs of any
property required for the Services and of the personal
effects of the Personnel and their eligible dependents.

Issue to officials, agents and representatives of the
Contracting Authority all such instructions as may be
necessary or appropriate for the prompt and effective
implementation of the Services.

Exempt the Contractor and the Personnel and any Sub-
Contractors employed by the Contractor for the Services
from any requirement to register or obtain any permit to
practice their profession or to establish themselves either
individually or as a corporate entity according to the
Applicable Law.

Grant to the Contractor, any Sub-Contractors and the
Personnel of either of them the privilege, pursuant to the
Applicable Law, of bringing into the Contracting
Authority’s country reasonable amounts of foreign
currency for the purposes of the Services or for the
personal use of the Personnel and their dependents and
of withdrawing any such amounts as may be earned
therein by the Personnel in the execution of the Services.

Provide to the Contractor, Sub-Contractors and
Personnel any such other assistance as may be
specified in the SC.

The Contracting Authority warrants that the Contractor shall
have, free of charge, unimpeded access to all land in the
Contracting Authority’s country in respect of which access is
required for the performance of the Services. The Contracting
Authority will be responsible for any damage to such land or
any property thereon resulting from such access and will
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5.3 Change in the
Applicable Law
Related to Taxes
and Duties

5.4 Services,
Facilities and
Property of the
Contracting
Authority

5.5 Payment

5.6 Counterpart
Personnel

indemnify the Contractor and each of the Personnel in respect
of liability for any such damage, unless such damage is caused
by the default or negligence of the Contractor or any Sub-
Contractors or the Personnel of either of them.

If, after the date of this Contract, there is any change in the
Applicable Law with respect to taxes and duties which
increases or decreases the cost incurred by the Contractor in
performing the Services, then the remuneration and
reimbursable expenses otherwise payable to the Contractor
under this Contract shall be increased or decreased
accordingly by agreement between the Parties hereto, and
corresponding adjustments shall be made to the ceiling
amounts specified in Clause GC 6.1(b).

(@) The Contracting Authority shall make available to the
Contractor and the Personnel, for the purposes of the
Services and free of any charge, the services, facilities
and property described in Appendix A at the times and in
the manner specified in said Appendix A.

(b) In case that such services, facilities and property shall not
be made available to the Contractor as and when
specified in Appendix A, the Parties shall agree on (i) any
time extension that it may be appropriate to grant to the
Contractor for the performance of the Services, (ii) the
manner in which the Contractor shall procure any such
services, facilities and property from other sources, and
(iii) the additional payments, if any, to be made to the
Contractor as a result thereof pursuant to Clause GC
6.1(c) hereinafter.

In consideration of the Services performed by the Contractor
under this Contract, the Contracting Authority shall make to the
Contractor such payments and in such manner as is provided
by Clause GC 6 of this Contract.

(@) The Contracting Authority shall make available to the
Contractor free of charge such professional and support
counterpart personnel, to be nominated by the
Contracting Authority with the Contractor’s advice, if
specified in Appendix A.

(b) If counterpart personnel are not provided by the
Contracting Authority to the Contractor as and when
specified in Appendix A, the Contracting Authority and the
Contractor shall agree on (i) how the affected part of the
Services shall be carried out, and (ii) the additional
payments, if any, to be made by the Contracting Authority
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to the Contractor as a result thereof pursuant to Clause
GC 6.1(c) hereof.

(c) Professional and support counterpart personnel,
excluding Contracting Authority’s liaison personnel, shall
work under the exclusive direction of the Contractor. If
any member of the counterpart personnel fails to perform
adequately any work assigned to such member by the
Contractor that is consistent with the position occupied by
such member, the Contractor may request the
replacement of such member, and the Contracting
Authority shall not unreasonably refuse to act upon such
request.

6. PAYMENTS TO THE CONTRACTOR

6.1 Cost Estimates; (a) An estimate of the cost of the Services payable in US
Ceiling Amount Dollars is set forth in Appendix C.

(b) Except as may be otherwise agreed under Clause GC
2.6 and subject to Clause GC 6.1(c), payments under
this Contract shall not exceed the ceiling specified in
the SC.

(c) Notwithstanding Clause GC 6.1(b) hereof, if pursuant to
any of the Clauses GC 5.3, 5.4 or 5.6 hereof, the Parties
shall agree that additional payments shall be made to
the Contractor in order to cover any necessary
additional expenditures not envisaged in the cost
estimates referred to in Clause GC 6.1(a) above, the
ceiling or ceilings, as the case may be, set forth in
Clause GC 6.1(b) above shall be increased by the
amount or amounts, as the case may be, of any such
additional payments.

6.2 Remuneration Option 1: Global Price Contracts

and
Reimbursable Subject to the ceilings specified in Clause GC 6.1(b) hereof,
Expenses the Contracting Authority shall pay to the Contractor, in

fix instalments, (i) the remuneration as set forth in SC
hereunder, and (ii) the reimbursable expenses as set
forth in Clause SC hereunder, based on the following
Schedule stated in SC.

Unless otherwise specified in the SC, the remuneration shall
be fixed for the duration of the Contract.

Option 2: Fee Based Contracts



Section 6. Standard Form of Contract 85

6.3

6.4

Currency of
Payment

Mode of Billing
and Payment

(a)

(b)

(c)

(d)

(e)

(f)

Subject to the ceilings specified in Clause GC 6.1(b)
hereof, the Contracting Authority shall pay to the
Contractor (i) remuneration as set forth in Clause GC
6.2(b) hereunder, and (ii) reimbursable expenses as set
forth in Clause GC 6.2(c) hereunder. Unless otherwise
specified in the SC, said remuneration shall be fixed
for the duration of the Contract.

Payment for the Personnel shall be determined on the
basis of time actually spent by such Personnel in the
performance of the Services after the date determined
in accordance with Clause GC 2.3 and Clause SC 2.3
(or such other date as the Parties shall agree in writing),
at the rates referred to in Appendix C to this Contract,
and subject to price adjustment, if any, specified in SC.

Reimbursable expenses actually and reasonably
incurred by the Contractor in the performance of the
Services and identified in Appendix C of this Contract,
shall not exceed the ceiling specified in SC.

The remuneration rates referred to under paragraph (b)
here above shall cover: (i) such salaries and allowances
as the Contractor shall have agreed to pay to the
Personnel as well as factors for social charges and
overhead (bonuses or other means of profit-sharing
shall not be allowed as an element of overhead), (ii) the
cost of backstopping by home office staff not included
in the Personnel listed in Appendix B, and (iii) the
Contractor’s fee.

Any rates specified for Personnel not yet appointed
shall be provisional and shall be subject to revision, with
the written approval of the Contracting Authority, once
the applicable salaries and allowances are known.

Payments for periods of less than one month shall be
calculated on an hourly basis for actual time spentin the
Contractor’s home office and directly attributable to the
Services (one hour being equivalent to 1/176™ of a
month) and on a calendar-day basis for time spent away
from home office (one day being equivalent to 1/30™ of
a month).

All payments shall be made in US Dollars.

Billings and payments in respect of the Services shall be
made as follows:

Option 1: Global Price Contracts



Section 6. Standard Form of Contract 86

(a) All payments under this Contract shall be made to the

accounts of the Contractor specified in the SC.

(b) Within the number of days after the Effective Date

specified in the SC, the Contracting Authority shall
cause to be paid to the Contractor advance payments
as specified in the SC. When the SC indicate
advance payment, this will be due after provision by
the Contractor to the Contracting Authority of an
advance payment guarantee acceptable to the
Contracting Authority in an amount (or amounts) and
in a currency specified in the SC. Such guarantee (i)
to remain effective until the advance payment has
been fully set off, and (ii) to be in the form set forth in
Appendix D hereto, or in such other form as the
Contracting Authority shall have approved in writing.
The advance payments will be set off by the
Contracting Authority in equal instalments against the
statements for the number of months of the Services
specified in the SC until said advance payments have
been fully set off.

(c) The payments shall be done within thirty (30) days

upon receipt of the original invoice accompanied by
the supporting documents to demonstrate the
acceptance by the Contracting Authority of the
Contractor deliverable which the payment is tight
upon.

Option 2: Fee Based Contracts

€))

(b)

All payments under this Contract shall be made to the
accounts of the Contractor specified in the SC.

Within the number of days after the Effective Date
specified in the SC, the Contracting Authority shall cause
to be paid to the Contractor advance payments as
specified in the SC. When the SC indicate advance
payment, this will be due after provision by the
Contractor to the Contracting Authority of an advance
payment guarantee acceptable to the Contracting
Authority in an amount (or amounts) and in a currency
specified in the SC. Such guarantee (i) to remain
effective until the advance payment has been fully set
off, and (ii) to be in the form set forth in Appendix D
hereto, or in such other form as the Contracting
Authority shall have approved in writing. The advance
payments will be set off by the Contracting Authority in
equal installments against the statements for the number
of months of the Services specified in the SC until said
advance payments have been fully set off.
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(c)

(d)

(e)

As soon as practicable and not later than fifteen (15)
days after the end of each calendar month during the
period of the Services, or after the end of each time
intervals otherwise indicated in the SC, the
Contractor shall submit to the Contracting Authority, in
duplicate, itemized statements, accompanied by copies
of invoices, vouchers and other appropriate supporting
materials, of the amounts payable pursuant to Clauses
GC 6.3 and GC 6.4 for such month, or any other period
indicated in the SC. Separate statements shall be
submitted in respect of amounts payable in foreign
currency and in local currency. Each statement shall
distinguish that portion of the total eligible costs which
pertains to remuneration from that portion which
pertains to reimbursable expenses.

The Contracting Authority shall pay the Contractor’s
statements within sixty (60) days after the receipt by the
Contracting Authority of such statements with
supporting documents.  Only such portion of a
statement that is not satisfactorily supported may be
withheld from payment. Should any discrepancy be
found to exist between actual payment and costs
authorized to be incurred by the Contractor, the
Contracting Authority may add or subtract the difference
from any subsequent payments. Interest at the annual
rate specified in the SC shall become payable as from
the above due date on any amount due by, but not paid
on, such due date.

The final payment under this Clause shall be made only
after the final report and a final statement, identified as
such, shall have been submitted by the Contractor and
approved as satisfactory by the Contracting Authority.
The Services shall be deemed completed and finally
accepted by the Contracting Authority and the final report
and final statement shall be deemed approved by the
Contracting Authority as satisfactory ninety (90) calendar
days after receipt of the final report and final statement by
the Contracting Authority unless the Contracting
Authority, within such ninety (90) day period, gives written
notice to the Contractor specifying in detail deficiencies in
the Services, the final report or final statement. The
Contractor shall thereupon promptly make any
necessary corrections, and thereafter the foregoing
process shall be repeated. Any amount, which the
Contracting Authority has paid or caused to be paid in
accordance with this Clause in excess of the amounts
actually payable in accordance with the provisions of
this Contract, shall be reimbursed by the Contractor to
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7.1 Good Faith

7.2 Operation of
the Contract

7.3 Non waiver

the Contracting Authority within thirty (30) days after
receipt by the Contractor of notice thereof. Any such
claim by the Contracting Authority for reimbursement
must be made within twelve (12) calendar months after
receipt by the Contracting Authority of a final report and
a final statement approved by the Contracting Authority
in accordance with the above.

(f) Payments in respect of remuneration or reimbursable
expenses, which exceed the cost estimates for these
items as set forth in Appendices D, may be charged to
the respective contingencies only if such expenditures
were approved by the Contracting Authority prior to
being incurred.

(g) With the exception of the final payment under (d) above,
payments do not constitute acceptance of the Services
nor relieve the Contractor of any obligations hereunder.

7. FAIRNESS, GooD FAITH AND NON-WAIVER

The Parties undertake to act in good faith with respect to each
other’s rights under this Contract and to adopt all reasonable
measures to ensure the realization of the objectives of this
Contract.

The Parties recognize that it is impractical in this Contract to
provide for every contingency which may arise during the life
of the Contract, and the Parties hereby agree that it is their
intention that this Contract shall operate fairly as between
them, and without detriment to the interest of either of them,
and that, if during the term of this Contract either Party
believes that this Contract is operating unfairly, the Parties will
use their best efforts to agree on such action as may be
necessary to remove the cause or causes of such unfairness,
but no failure to agree on any action pursuant to this Clause
shall give rise to a dispute subject to arbitration in accordance
with Clause GC 8 hereof.

Non waiver means that:

(a) No relaxation, forbearance, delay, or indulgence by
either party in enforcing any of the terms and conditions
of the Contract or the granting of time by either party to
the other shall prejudice, affect, or restrict the rights of
that party under the Contract, neither shall any waiver
by either party of any breach of Contract operate as
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8.1.

waiver of any subsequent or continuing breach of
Contract.

(b) Any waiver of a party’s rights, powers, or remedies
under the Contract must be in writing, dated, and signed
by an authorized representative of the party granting
such waiver, and must specify the right and the extent
to which it is being waived.

8. FINANCIAL GUARANTEE (Advance Payment
Guarantee)

Unless otherwise provided for in the Special Conditions, the
Contractor shall provide a financial guarantee for the bull
amount of the pre-financing payment. The financial guarantee
shall be in the format provided for in the contract and may be
provided in the form of a bank guarantee, a banker’s draft, a
certified cheque, a bond provided by an insurance and/or
bonding company, an irrevocable letter of credit or a cash
deposit made with the Contracting Authority. If the financial
guarantee is to be provided in the form of a bank guarantee, a
banker’s draft, a certified cheque or a bond it shall be issued
by a bank or bonding and/or insurance company approved by
the Contracting Authority. This financial guarantee shall
remain valid until it is released by the Contracting Authority as
appropriate. Where the Contractor is a public body the
obligation for a financial guarantee may be waived depending
on a risk assessment made.

The financial guarantee shall be provided on the letterhead of
the financial institution using the template provided in
Appendix D.

Should the financial guarantee cease to be valid and the
Contractor fail to re-validate it, either a deduction equal to the
amount of the pre-financing may be made by the Contracting
Authority from future payments due to the Contractor under
the contract, or the Contracting Authority shall give formal
notice to the Contractor to provide a new guarantee on the
same terms as the previous one. Should the Contractor fail to
provide a new guarantee, the Contracting Authority may
terminate the contract giving 30 days notice.

If the contract is terminated for any reason whatsoever, the
financial guarantee may be invoked forthwith in order to repay
any balance still owed to the Contracting Authority by the
Contractor, and the guarantor shall not delay payment or raise
objection for any reason whatsoever.
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9.1 Amicable
Settlement

9.2 Dispute
Resolution

For fee-based contracts, the financial guarantee shall be
released when the advance is reimbursed according to article
6.4 (option two).

For global price contracts, (i) if the contract is not divided
between different outputs that the Contracting Authority can
approve independently, or has a duration of less than two
years, the advance guarantee shall remain in force until the
final payment has been made and (ii) if the contract has a
duration of at least two years and if the budget is divided
between different outputs that the Contracting Authority can
approve independently, the guarantee shall be released when
the pre financing is reimbursed in accordance with article 6.4.

9. SETTLEMENT OF DISPUTES

If either Party objects to any action or inaction of the other
Party, the objecting Party may file a written Notice of Dispute
to the other Party providing in detail the basis of the dispute.
The Party receiving the Notice of Dispute will consider it and
respond in writing within 14 days after receipt. If that Party fails
to respond within 14 days, or the dispute cannot be amicably
settled within 14 days following the response of that Party,
Clause GC 8.2 shall apply.

Any dispute between the Parties as to matters arising pursuant
to this Contract that cannot be settled amicably according to
Clause GC 8.1 may be submitted by either Party for settlement
in accordance with the provisions specified in the SC.
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lll. Special Conditions of Contract

Number of GC Amendments of, and Supplements to, Clauses in the
Clause General Conditions of Contract
1.1(a) Applicable law is the one of Botswana.
1.1 (b) The Contracting Authority is: SADC Secretariat
1.1 (c) The Contractor is:
1.6 The addresses are:
Contracting Authority
SADC Secretariat
CBD Plot 54385
Gaborone
Botswana
Phone: +2673951863 Ext 1762
Contractor:
Attention:
Phone:
1.9.1 The Authorized Representatives are:
For the Contracting Authority:
The Task Manager is:
The alternate Task Managers are:
For the Contractor:
The Project Director is:
1.9.2 The Contracting Authority delegates to the Task Manager the
following authority under this Contract:
The Task manager shall be the first point of contact for
operational implementation and shall oversee operational
implementation on a day-to-day basis. The Project
Coordinator will approve reports submitted by the Contractor,
approve invoices, provide technical guidance on programme
implementation.
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The Alternate Task Managers shall be the point of contact in
the absence of the Task Manager.

1.9.4

The Contractor delegates the Project Director the following
authority under this Contract: [list the authority of the Project]

1.10

Taxes and Duties: It is the responsibility of the Contractor to
ensure that they familiarize themselves with the relevant tax
regulations in their home country and in Botswana. The
Contractor, its sub-contractors and its personnel shall be
liable for all applicable taxes.

2.1

The effective date of the contract is the date of its signing by
the Contractor (i.e. the signature of the second party).

2.3

Commencement of services is expected to start within 2
weeks of the effective date of the contract.

24

The duration of the contract is 6 months

3.4

3.4 Limitation of the Contractors’ Liability towards the
Contracting Authority

(@) Except in case of gross negligence or wilful
misconduct on the part of the Contractors or on the
part of any person or firm acting on behalf of the
Contractors in carrying out the Services, the
Contractors, with respect to damage caused by the
Contractors to the Contracting Authority’s property,
shall not be liable to the Contracting Authority:

(i) for any indirect or consequential loss or
damage; and

(i) for any direct loss or damage that exceeds by 2
times the total value of the Contract.

(b) This limitation of liability shall not affect the
Contractors’ liability, if any, for damage to Third
Parties caused by the Contractors or any person or
firm acting on behalf of the Contractors in carrying
out the Services.

3.5

The risks and the coverage shall be as follows:

(a) Third Party motor vehicle liability insurance in respect of
motor vehicles operated in the Contracting Authority’s
country by the Contractor or its Personnel or any Sub-
Contractors or their Personnel, with a minimum coverage
of US$5,000
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(b)

Third Party liability insurance, with a minimum coverage
of US$5,000;

professional liability insurance, with a minimum coverage
of US$50,000

employer’s liability and workers’ compensation insurance
in respect of the Personnel of the Contractor and of any
Sub-Contractors, in accordance with the relevant
provisions of the Applicable Law, as well as, with respect
to such Personnel, any such life, health, accident, travel
or other insurance as may be appropriate; and

insurance against loss of or damage to (i) equipment
purchased in whole or in part with funds provided under
this Contract, (ii) the Contractor's property used in the
performance of the Services, and (iii) any documents
prepared by the Contractor in the performance of the
Services.

3.9

The Contractor shall not use these documents and software
for purposes unrelated to this Contract without the prior written
approval of the SADC Secretariat.

5.1 (a) (b) (c)
(e) ()

GCC 5.1(a) (b) (c) (e) (F) is replaced by “The Contracting
Authority shall use its best efforts to assist the Contractor to
obtain, where necessary, from the responsible Government
Authority in Contracting Authority’s country the required
permits or approvals.
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3.12.3

3.12.3Processing of Personal Data

3.12.3.1 For the avoidance of doubt, references to the term
Personal Data shall only apply to Personal Data processed in
the course of the performance of the obligations imposed on
the Contractor pursuant to or under the Contract.

3.12.3.2 The Contractor shall:

(a) process Personal Data provided by the Contracting
Authority for fulfilling specific obligations and instructions
from the Contracting Authority as set out in the Contract.

(b) comply with all Applicable Data Protection Law when
Processing Personal Data.

(c) not utilize Personal Data transferred to it by the
Contracting Authority for any other purpose than provided
in the Contract.

(d) keep the Personal Data confidential and not disclose it to
third parties or in any other way use the Personal Data in
contravention of the provisions of the Contract; and

(e) ensure that any of its personnel, agent, or sub-contractor
who may have access to the Personal Data, commit
themselves to confidentiality of the Personal Data
processed under the Contract unless they are under an
appropriate statutory obligation of confidentiality.

3.12.3.3Data Subject Rights

3.12.3.31 The Contractor shall assist the Contracting
Authority by implementing appropriate technical and
organisational measures for the fulfiilment of the Contracting
Authority’s obligations to respond to requests by Data
Subijects in respect of Personal Data.

3.12.3.3.2 The Contractor shall:

(a) promptly notify the Contracting Authority if it receives a
request from a Data Subject in respect of the Personal
Data.

(b) ensure that it does not respond to any request except on
the documented instructions of the Contracting Authority.

(c) promptly notify the Contracting Authority if it receives any
communication from any Supervisory or Regulatory
Authority in connection with the Personal Data; and

(d) promptly notify the Contracting Authority if it receives a
request from any third party for disclosure of Personal
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Data where compliance with such request is required or
purported to be required by law.

3.12.3.3.4Transfer of Personal Data

3.12.3.3.4.1The Contractor shall not transfer or authorise the
transfer of Personal Data outside the country of the
Contracting Authority without prior written authorisation of the
Contracting Authority.

3.12.3.3.4.2Subject to clause SC 3.12.3.3.4.1 above,
Personal Data may only be transferred to a jurisdiction or
international organisation that ensures adequate level of
protection. If Personal Data processed under the Contract is
transferred outside of the country of the Contracting Authority,
the Contractor as Data Processor shall ensure that there are
appropriate safeguards to protect the Personal Data.

3.12.3.3.4.3The Contractor shall ensure the following before
transferring Personal Data:

(a) the party receiving the Personal Data will apply a
protection level equivalent to or higher than the
measures set out in the Applicable Data Protection
Laws.

(b) the party receiving the Personal Data has appropriate
safeguards if the third country does not provide
adequate level of protection.

(c) processing of Personal Data by the party receiving it is
restricted to the purpose authorised by the Contracting
Authority; and

(d) the transfer of Personal Data is compatible with the
reasonable expectations of the Data Subject.

3.12.3.3.5 Information Security

3.12.3.3.5.1The Contractor must implement all appropriate
technical and organisational measures necessary to ensure a
level of security as required under the SADC Protection of
Personal Data Policy and Applicable Law.

3.12.3.3.5.2The Contractor undertakes to inform the
Contracting Authority of the technical and organisational
measures it will implement to protect the Personal Data
processed on behalf of the Contracting Authority.
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3.12.3.3.5.3The Contractor must inform the Contracting
Authority of any changes that could affect the protection of
Personal Data before implementing such changes.

3.12.3.3.6 Personal Data Breach

3.12.3.3.6.1The Contractor must immediately notify the
Contracting Authority of any security compromise or data
breach which involves Personal Data.

3.12.3.3.6.2 The Personal Data breach notification from the
Contractor must provide sufficient information to allow the
Contracting Authority to meet any obligations or to report or
inform the affected Data Subjects.

3.12.3.3.6.3 The notification must provide the following
information:

(a) a description of the nature of the data breach.

(i) alist of Data Subjects affected; and
(i) the security measures implemented or to be
implemented to address the data breach.

(b) The Contractor shall cooperate with the Contracting
Authority and take reasonable steps as directed by the
Contracting Authority to assist the investigation,
mitigation, and remediation of such Personal Data
breach.

3.12.3.3.7 Records

3.12.3.3.7.1The Contractor shall maintain complete, accurate
and up-to-date written records of all Data Processing carried
out under or in connection with the Contract.

3.12.3.3.7.2 The records maintained by the Contractor shall
contain the following information:
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(a) the name and contact details of the Contractor’s
representative or the Data Protection Officer, if any;

(b) the categories of Data Processing carried out on behalf
of the Contracting Authority;

(c) where applicable, details of any transfers of Personal
Data, including the identity of the recipient of such
transferred Personal Data and the countries to which
such Personal Data is transferred together with details
of the appropriate safeguards put in place; and

(d) a general description of the security measures
implemented by the Contractor.

3.12.3.3.8 Sub-Processing
The Contractor shall ensure that any Sub-Contractors
processing Personal Data shall do so lawfully and in line
with this Clause, where applicable.

3.12.3.3.9 Deletion or Return of Personal Data
3.12.3.3.9.1 Upon the expiration of the Contract, or
termination of the Contract pursuant to Clause GC 30, the
Contractor shall immediately cease processing Personal Data
under its possession or control.

3.12.3.3.9.2 Within 10 (ten) days following the date of
expiration or termination of the Contract, the Contractor shall,
at the written direction of the Contracting Authority, securely
return or delete Personal Data including any copies of it.
3.12.3.3.9.3 The Contractor shall provide the Contracting
Authority with written certification that it has fully complied
with the provisions of this Clause.

3.12.3.3.9.4 If the Contractor is required by law to retain the
Personal Data, the Contractor shall advise the Contracting
Authority accordingly.

6.2

Global Price Contract

6.2 (i) The payment schedule is the following:
Payment schedule is related to reports and their approvals,

as follows:

« 20% of the contract price shall be paid upon
submission and approval of the Inception report;
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40% of the contract price shall be paid upon
submission and approval of draft consolidated report
completed; and

40% of the contract price shall be paid upon
submission and approval of final report after
incorporation of comments from SADC Member States
after the validation workshop.

6.4(a)

The payments will be made into the following account:

Account Name

Account Number

Bank Name

Bank Branch

Bank Sort Code

Currency

6.4(b)

There is no advance payment under this contract.

9.2

Disputes shall be settled by negotiation and arbitration in

(a)

(b)

(d)

(e)

accordance with the following provisions:

The Parties shall use all their best efforts to settle all
disputes arising out of, or in connection with, this
Contract or its interpretation amicably.

In the event that, through negotiation, the parties fail to
resolve a dispute arising from the conclusion,
interpretation, implementation or termination of the
contract, the parties shall settle the dispute by arbitration.

The arbitral tribunal shall consist of three arbitrators.

Each party to the dispute shall appoint one arbitrator.
The two arbitrators so appointed shall appoint the third
arbitrator, who shall be the Chairperson. If within 15 days
of receipt of the request for arbitration either party has
not appointed an arbitrator, or if within 7 days of
the appointment of the two arbitrators the third arbitrator
has not been appointed, either party may request an
appointing authority agreed by the parties to appoint an
arbitrator.
If no appointing authority has been agreed upon by the
parties, or if the appointing authority agreed upon refuses
to act or fails to appoint the arbitrator within 30 days of
the receipt of a party’s request, either party may request
the Chairman of the Botswana Institute of Arbitrators to
appoint a sole arbitrator.

The appointing authority shall, at the request of one of
the parties, appoint the sole arbitrator as promptly
as possible.
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(f)  The procedure of arbitration shall be fixed by the arbitral
tribunal/sole arbitrator which shall have full power to
settle all questions of procedure in any case of
disagreement with respect thereto.

(g) The decisions of the arbitral tribunal/sole arbitrator shall
be final and binding upon the parties.

(h) The arbitration shall take place in Botswana and the
substantive laws of Botswana shall apply.

Nothing in this Clause shall affect the privileges and

immunities of SADC as an Organisation.
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