
 

 

SPECIFIC PROCUREMENT NOTICE 

PROCUREMENT OF A FIRM TO 
UNDERTAKE MID-TERM REVIEW OF THE REVISED REGIONAL INDICATIVE 

STRATEGIC DEVELOPMENT PLAN – 2015-2020 AND THE STRATEGIC 
INDICATIVE PLAN FOR THE ORGAN 

 

 

REQUEST FOR PROPOSALS 

 

Reference Number: SADC/3/5/2/15  

Procurement entity: SADC SECRETARIAT 

Number and titles of lots: 1 

Location: SADC Secretariat, Western Commercial Road (near Lobatse and Siboni 

Roads), CBD Plot 54385, Private Bag 0095, Gaborone, BOTSWANA.  

 

1. The Southern African Community (SADC) Secretariat has set aside funds for the 

operation of the Secretariat during the financial year 2018/19. It is intended that 

part of the proceeds of the fund will be used to cover eligible payments under the 

Consultancy contract to Undertake Midterm Review of the Revised RISDP 2015-

2020 and the SIPO. 

 

2. The SADC Secretariat now invites sealed proposals from eligible and reputable 

firms interested to bid for the Assignment 

 

3. The selection method used for this contract is Quality and Cost Based Selection 

under the Negotiated Procedure  as defined in the revised SADC Secretariat 

Procurement Policy and Guidelines available at the following website: 

www.sadc.int 

 

http://www.sadc.int/


4. The RFP with Terms of reference and supporting Annexes can be obtained from 

the following website: http://www.sadc.int/opportunities/procurement/open-

procurement-opportunities/ 

 

5. The closing time and date for submission of the proposals at the address 

indicated in the RFP document is Monday, 19th November 2018 at 16:00hrs 

local time. Proposals received after this time and date, or submitted otherwise 

than indicated in the RFP Document shall not be considered and shall be 

returned unopened. 

 

6. The procurement opportunity is open to all firms which satisfy the eligibility and 

qualification requirements stated in the RFP 

 

7. All notifications concerning this procurement process, including: or cancellation 

notices, Requests for clarification and the respective responses will be published 

on the following website: www.sadc.int.  

 

8. Interested companies/firms may seek clarification or/and additional information 

concerning this Request for proposal, only in writing (or by email) and by latest 

Monday, 5th November 2018 at 16:00 hours local time from the following 

contact points:  

Head of Procurement  

Southern African Development Community (SADC) Secretariat 

CBD Plot 54385 

Room DGP11 on Ground Floor 

City:  Gaborone  

Country: Botswana 

Phone: +2673951863 

Fax: +2673972848/3181070 

Email: ggwaza@sadc.int  

Attention: Mr. Gift Mike Gwaza 

 

Copy to Mr. Dennis Rweyemamu 

Email : drweyemamu@sadc.int  

http://www.sadc.int/opportunities/procurement/open-procurement-opportunities/
http://www.sadc.int/opportunities/procurement/open-procurement-opportunities/
http://www.sadc.int/
mailto:ggwaza@sadc.int
mailto:drweyemamu@sadc.int
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Section 1.  Letter of Invitation 

SADC Secretariat,  

Western Commercial Road (near Lobatse and Siboni Roads) 

CBD Plot 54385 

Gaborone  

Botswana  

 

19th October 2018 

 

Dear Sir/Madam 

 

1. SADC Secretariat now invites proposals to provide the following services:   

 

“CONSULTING FIRM TO UNDERTAKE MID-TERM REVIEW OF THE 

REVISED REGIONAL INDICATIVE STRATEGIC DEVELOPMENT PLAN 

– 2015-2020 AND THE STRATEGIC INDICATIVE PLAN FOR THE 

ORGAN” 

 

More details on the services are provided in the attached Terms of Reference. 

 

2. A contractor will be selected under the Open Bidding method and procedures 

described in this Bidding Documents. 

 

3. The Bidding Documents includes the following documents: 

  Section 1 - Letter of Invitation 

  Section 2 - Information to Bidders 

  Section 3 - Technical Proposal - Standard Forms 

  Section 4 - Financial Proposal - Standard Forms 

  Section 5 - Terms of Reference 

  Section 6 - Standard Forms of Contract. 

 

Yours sincerely, 

 

 

Gift Mike Gwaza, 

Head, Procurement Unit. 
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Section 2.  Information to Bidders1 

Definitions (a) “BD” means the Bidding Documents to be prepared by the 

Procuring Entity for the selection of Contractor, based on the 

SADC Secretariat Standard Template. 

(b) “Procuring Entity” means the procurement entity in charge of the 

procurement procedure. 

(c) “Contractor” means any entity or person that may provide or 

provides the Services to the Client under the Contract. 

(d) “Contract” means the Contract signed by the Parties and all the 

attached documents that are the General Conditions (GC), the 

Special Conditions (SC), and the Appendices. 

(e)       “Contracting Authority” means the entity with which the selected 

Consultant signs the Contract for the Services. 

(f) “Data Sheet” means such part of the Instructions to Bidders used 

to reflect specific country and assignment conditions. 

(g) “Day” means calendar day. 

(h) “Evaluation Committee” it is a panel of experts appointed by the 

Procuring Entity and assigned to evaluate the bids. The 

Evaluation Committee consists in a Chairperson and a Secretary, 

with no voting rights and an odd number of voting members.  

(i) “Instructions to Bidders” (Section 2 of the BD) means the 

document which provides shortlisted Bidders with all information 

needed to prepare their Proposals. 

(j) “LOI” (Section 1 of the BD) means the Letter of Invitation being 

sent by the Procuring Entity to the shortlisted Bidders. 

(k)   “Negotiated procedure” means a procurement method for 

acquisition of goods, works and services in which one or several 

economic operators are invited to submit a technical and financial 

proposal and negotiate the technical, financial and commercial 

conditions of a contract. 

(l) “Personnel” means professionals and support staff provided by 

the Bidders or by any Sub-Contractors and assigned to perform 

the Services or any part thereof; “Foreign Personnel” means such 

professionals and support staff who at the time of being so 

provided had their domicile outside the Procuring Entity’s 

country; “Local Personnel” means such professionals and support 

staff who at the time of being so provided had their domicile 

inside the Procuring Entity’s country. 

(m) “Proposal” means the Technical Proposal and the Financial 

                                                 
1
 This Information to Bidders section shall not be modified.  Any necessary changes to address specific country and project 

issues, shall be introduced only through the Data Sheet (e.g., by adding new clauses).  Likewise, modifications to the 

standard Form of Contract should be made only by including clauses outlining the special conditions and not by 

introducing changes in the wording of the general conditions. 
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Proposal. 

(n) “Services” means the consulting services or the work to be 

performed by the Contractor pursuant to the Contract. 

(o) “Subcontractor” means any person or entity with whom the 

Bidder or Contractors intends to subcontracts any part of the 

Services. 

(p) “Terms of Reference” (TOR) means the document included in 

the BD as Section 5 which explains the objectives, scope of 

work, activities, tasks to be performed, respective responsibilities 

of the Procuring Entity and the Contractor, and expected results 

and deliverables of the assignment. 

 

1. Introduction  

 

1.1 The Procuring Entity named in the Data Sheet will select a 

firm/eligible institution among those listed in the Letter of 

Invitation, in accordance with the procurement method indicated in 

the Data Sheet, method detailed in the edition of the Guidelines 

indicated in the Data Sheet. 

 

1.2 The shortlisted Bidders are invited to submit a Technical Proposal 

and a Financial Proposal for fee based services required for the 

assignment named in the Data Sheet and presented in details in the 

Terms of Reference attached as Section 5 of this Bidding 

Documents. The proposal and the Terms of Reference will be the 

basis for contract for a signed contract with the successful firm. 

 

1.3 The assignment shall be implemented in accordance with the 

phasing indicated in the Data Sheet. When the assignment includes 

several phases, the performance of the Bidder under each phase 

must be to the Procuring Entity's satisfaction before work begins on 

the next phase. 

 

1.4 The Bidders must familiarize themselves with local conditions and 

take them into account in preparing their proposals. To obtain 

firsthand information on the assignment and on the local conditions, 

Bidders are encouraged to request the Procuring Entity to provide 

further information before submitting a proposal and to attend a pre-

bid conference if one is specified in the Data Sheet. Attending the 

pre-proposal conference is optional. The Bidders’ representative 

should contact the Procuring Entity at the address stated in the Data 

Sheet or to obtain additional information on the pre-bid conference. 

 

1.5 The Procuring Entity will provide the inputs specified in the Data 

Sheet, assist the firm in obtaining licenses and permits needed to 
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carry out the services, and make available relevant project data and 

reports. 

 

1.6 Please note that (i) the costs of preparing the proposal, including a 

visit to the Procuring Entity, are not reimbursable as a direct cost of 

the assignment; and (ii) the Procuring Entity is not bound to accept 

any of the proposals submitted. 

 

1.7 SADC Secretariat policy requires that Bidders provide professional, 

objective, and impartial advice and at all times hold the Procuring 

Entity’s interests paramount, without any consideration for future 

work, and strictly avoid conflicts with other assignments or their 

own corporate interests. Bidders shall not be hired for any 

assignment that would be in conflict with their prior or current 

obligations to other clients, or that may place them in a position of 

not being able to carry out the assignment in the best interest of the 

Procuring Entity.  

 

1.7.1 Bidders will be excluded from the bidding process if it will be in a 

conflict of interest situation as described below: 

 

(a) Conflict between consulting activities and procurement of 

goods, works or services. A bidder or a contractor that has 

been engaged by the SADC Secretariat or the Procuring Entity 

to provide goods, works, or services for the organization, and 

each of its affiliates, shall be disqualified from providing 

consulting services related to those goods, works or services. 

Conversely, a bidder or a contractor hired to provide services 

for the preparation or implementation of a project, and each of 

its affiliates shall be disqualified from subsequently providing 

goods, works or services resulting from or directly related to 

the contractor’s consulting services for such preparation or 

implementation. 

(b) Conflict among consulting assignments: Neither, bidders or 

contractors (including their personnel and sub-Bidders) nor 

any of their affiliates shall be hired for any assignment that, by 

its nature, may be in conflict with another assignment of the 

bidder or contractor. For instance, a contractor assisting 

SADC Secretariat or the Procuring Entity to implement a 

project shall not be engaged to prepare an independent 

assessment for the implementation of the same project, or 

contractors hired to prepare Terms of Reference (TOR) for an 

assignment shall not be hired for the assignment in question.  

(c) Relationship with SADC Secretariat’s or the Procuring 

Entity’s staff: bidders or contractors (including their personnel 
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and sub-contractors) having business or family relationship 

with a member of the SADC Secretariat’s or the Procuring 

Entity’s staff directly or indirectly involved in any part of: (i) 

the preparation of the TOR or Technical Specification of a 

contract, (ii) the selection process for such contract, or (iii) the 

supervision of the contract, may not be awarded the contract, 

unless the conflict stemming from this relationship has been 

resolved in a manner acceptable to the SADC Secretariat 

throughout the selection process and the execution of the 

contract.  

1.7.2 Since previous or ongoing participation in relation to the 

assignment by the Bidder, its professional staff, or its affiliates or 

associates under a contract with the SADC Secretariat and 

Procuring Entity may result in rejection of the proposal, the 

bidders should clarify their situation in that respect with the 

Procuring Entity before preparing the proposal. 

 

1.7.3 Bidders may be hired for downstream work, when continuity is 

essential, in which case this possibility shall be indicated in the 

Data Sheet and the factors used for the selection of the Bidder 

should take the likelihood of continuation into account.  It will be 

the exclusive decision of the Procuring Entity whether or not to 

have the downstream assignment carried out, and if it is carried 

out, which Bidder will be hired for the purpose. 

 

1.8 It is the SADC Secretariat’s policy to require that Procuring Entity’s 

staff as well as Bidders under SADC Secretariat-financed contracts, 

observe the highest standard of ethics during the selection and 

execution of such contracts. In pursuance of this policy, the SADC 

Secretariat: 

 

(a) defines for the purposes of this provision, the terms set forth 

below as follows: 

(i) “corrupt practice” is the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party;   

(ii) “fraudulent practice” is any act or omission, including 

misrepresentation, that knowingly or recklessly misleads, 

or attempts to mislead, a party to obtain financial or other 

benefits or to avoid an obligation; 

(iii) “collusive practices” is an arrangement between two or 

more parties designed to achieve an improper purpose, 

including to influence improperly the actions of another 
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party; 

(iv) “coercive practices” is impairing or harming, or 

threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly 

the actions of a party; 

(v) “obstructive practice”  

(aa) deliberately destroying, falsifying, altering or 

concealing material evidence to the investigation or 

making false statements to investigators in order to 

materially impede a SADC Secretariat, or a 

governmental or independent investigation into 

allegations of a corrupt, fraudulent, coercive, or 

collusive practice; and/or threatening, harassing, or 

intimidating any party to prevent it from disclosing 

its knowledge of matters relevant to the investigation 

or from pursuing the investigation, or 

(bb) acts intended to materially impede the exercise of 

the SADC Secretariat or governmental or inspection 

and audit rights.  

(b) It will take the following measures against the bidder 

recommended for award who has, directly or through an agent, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practices in competing for the contract in question; 

(i) will reject the bid for award; 

(ii) will declare the bidder/the contractor, including its 

affiliates, ineligible, either indefinitely or for a stated 

period of time, to become a SADC Secretariat contractor;  

(iii) will cancel or terminate any ongoing contract with the 

bidder /the contractor; 

(iv) will request a the relevant national authorities to conduct a 

joint investigation with SADC Secretariat to inspect or 

carry out audits of the bidder /the contractor’ accounting 

records and financial statements in connection with the 

contract in question for which it was found guilty of 

engaging in corrupt, fraudulent, collusive, coercive, or 

obstructive practices; 

(v) will forfeit the bid or performance securities of the bidder 

/the contractor;  

(vi) will suspend any payments due to the bidder/ contractor, 

under the contract in question or any other contract the 

bidder/contractor might have with the organization, until 
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the extent of damage caused by the its engagement in 

corrupt, fraudulent, collusive, coercive or obstructive 

practices in competing for the SADC Secretariat’s contract 

are determined and recovered, and  

(vii) will sue the bidder /contractor to recover the damages 

caused by its engagement in corrupt, fraudulent, collusive, 

coercive or obstructive practices in competing for the 

contract in question, if they are not fully recovered by the 

securities and the payments otherwise due to the 

bidder/contractor. 

 

1.9 Neither the shortlisted Bidders nor their personnel or subcontractor 

shall not be under a declaration of ineligibility for corrupt and 

fraudulent practices issued by the SADC Secretariat in accordance 

with the above sub para. 1.8 (d). 

 

1.10 Bidders shall furnish information as described in the Financial 

Proposal submission form (Section 4A) on commissions and 

gratuities, if any, paid or to be paid to agents relating to this 

proposal, and to execute the work if the firm is awarded the 

contract. 

 

1.11 Without limitation on the generality of this rule, Bidders, and their 

subcontractors and personnel shall not be hired under the 

circumstances set forth below: 

 

(a) They are bankrupt; 

(b) Payments to them have been suspended in accordance with the 

judgment of a court of law other than a judgment declaring 

bankruptcy and resulting, in accordance with their national laws in 

the total or partial loss of the right to administer and dispose of their 

property; 

(c) Legal proceedings have been instituted against them involving 

an order suspending payments and which may result, in accordance 

with their national laws, in a declaration of bankruptcy or in any 

other situation entailing the total or partial loss of the right to 

administer and dispose of their property; 

(d) They have been convicted, by a final judgment, of any crime or 

offence concerning their professional conduct; 

(e) They are guilty of serious misrepresentation with regard to 

information required for participation in an invitation to tender; 

(f) They have been sanctioned by SADC Secretariat according to 
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the SADC Secretariat Policy for Procurement and Grants.  

1.11 Only shortlisted Bidders are allowed to participate in this bidding 

process. If a Bidders is shortlisted as Joint Venture or Consortium, 

the composition of Joint Venture or Consortium can be changed 

with prior approval of the Procuring Entity and only if :(i) is 

supported by solid and objective arguments, (ii) does not alter the 

competition, (iii) is not generating a conflict of interest, and (iv) is not 

invalidating the criteria and conditions in place when the joint venture 

or consortium was prequalified. 

 

2. Clarification 

and 

Amendment of 

Bidding 

Documents 

2.1 Bidders may request a clarification of any of the Bidding 

Documents up to the number of days indicated in the Data Sheet 

before the proposal submission date. Any request for clarification 

must be sent in writing by papermail, cable, telex, facsimile, or 

electronic mail to the Procuring Entity’s address indicated in the 

Data Sheet. The Procuring Entity will respond by cable, telex, 

facsimile, or electronic mail to such requests and will send 

written copies of the response (including an explanation of the 

query but without identifying the source of inquiry) to all invited 

Bidders who intend to submit proposals. 

2.2 At any time before the submission of proposals, the Procuring 

Entity may, for any reason, whether at its own initiative or in 

response to a clarification requested by an invited firm, amend 

the BD. Any amendment shall be issued in writing through 

addenda. Addenda shall be sent by mail, cable, telex, facsimile, 

or electronic mail to all invited Bidders and will be binding on 

them. The Procuring Entity may at its discretion extend the 

deadline for the submission of proposals. 

 

3. Preparation of 

Proposal 

3.1 Bidders are requested to submit a proposal written in the 

language indicated in the Bid Data Sheet. All correspondence 

between the Bidder and Contracting Authority shall be in this 

language.  

 

Technical 

Proposal 

3.2 In preparing the Technical Proposal, Bidders are expected to 

examine the documents constituting this BD in detail. Material 

deficiencies in providing the information requested may result in 

rejection of a proposal. 

 

3.3 While preparing the Technical Proposal, Bidders must give 

particular attention to the following: 

 

(i) If a Bidder considers that it does not have all the expertise 

for the assignment, it may obtain a full range of expertise 



Section 2.  Information to Bidders 16 

 

by associating with individual Bidder(s) and/or 

subcontract part of the services to other consulting firms, 

as appropriate. In case of subcontracting this shall be in 

the limit stated in the Data Sheet but under no 

circumstances shall exceed forty percent (40%) of the 

total staff-days input. The Bidders are encouraged to seek 

the participation of regional Bidders when subcontracting 

part of the assignment. Under no circumstances, the 

Bidders shall associate with the other short listed Bidders, 

or their affiliates, invited for this assignment. Affiliates 

are the group of companies, firms, associations, etc. 

where the Bidder or any of the major shareholders owns a 

minimum of twenty percent (20%) of shares of the share 

capital. For the same purpose, major shareholder is any 

legal or physical person who owns no less than twenty 

percent (20%) of the shares of the Bidder. 

 

(ii) For assignments on a fee-based basis, the estimated 

number of professional working days is given in the Data 

Sheet. The proposal shall, however, be based on the 

number of professional working days estimated by the 

Bidders. 

 

(iv) Proposed professional staff must, at a minimum, have the 

experience indicated in the Terms of Reference, 

preferably working under conditions similar to those 

prevailing in the country(ies) of the assignment. 

 

(v) Alternative professional staff shall not be proposed, and 

only one curriculum vitae (CV) must be submitted for 

each position. 

 

(vi) Reports to be issued by the Bidders as part of this 

assignment must be in the language(s) specified in the Data 

Sheet.  It is desirable that the firm’s personnel have a 

working knowledge of the official languages of the country 

(ies) of the assignment. 

 

3.4 The Technical Proposal shall provide the following information 

using the attached Standard Forms (Section 3): 

 

(i) Any comments or suggestions on the Terms of Reference 

on facilities to provided by the Procuring Entity and on 

Standard Form of Contract (Form Tech 2). 
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(ii) A description of the methodology and work plan for 

performing the assignment (Form Tech 3). 

 

(iii) The list of the proposed staff team by specialty, the tasks 

that would be assigned to each staff team member, and 

their timing (Form Tech 4). 

 

(iv) CVs recently signed by the proposed professional staff 

(Form Tech 5).  Key information should include number 

of years working and positions and responsibilities held in 

various assignments during the last ten (10) years. To be 

considered during the evaluation, the CV shall be 

accompanied by proof of all stated qualifications and 

working experience. The proof qualifications shall be in 

the form of the copies of the degrees and diploma 

obtained, while for the professional experience the proof 

shall be either acknowledgement letters from the previous 

employers or copies of the contracts signed with them. If 

the language of these documents is not the official 

language of the tender, they shall be accompanied by a 

certified translation into it.  

 

(v) Estimates of the total staff input (professional and support 

staff; staff time) needed to carry out the assignment, 

supported by bar chart diagrams showing the time 

proposed for each professional staff team member (Form 

Tech 6 and 7). 

 

(vi) A detailed description of the proposed methodology, 

staffing, and monitoring of training, if the Data Sheet 

specifies training as a major component of the 

assignment. 

 

(vii) Any additional information requested in the Data Sheet. 

 

3.5 The Technical Proposal shall not include any financial 

information. If financial information is included in the technical 

proposal this will be automatically disqualified.  

 

Financial 

Proposal 

3.6 In preparing the Financial Proposal, Bidders are expected to take 

into account the requirements and conditions outlined in the BD 

documents. The Financial Proposal should follow Standard 

Forms (Section 4). It lists all costs associated with the 

assignment, including (a) remuneration for staff (foreign and 

local, in the field and at headquarters), and (b) reimbursable 
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expenses such as subsistence (per diem, housing), transportation 

(international and local, for mobilization and demobilization), 

services and equipment (vehicles, office equipment, furniture, 

and supplies), office rent, insurance, printing of documents, 

surveys, and training, if it is a major component of the 

assignment. The Reimbursable expense shall cover only the cost 

indicated in the Data Sheet. All other cost estimated by the 

bidders for the execution of the assignment shall be included in 

the daily fees of the experts. 

 

3.7 The Financial Proposal shall not include the local taxes 

(including social security), duties, fees, levies, and other charges 

imposed under the applicable law in the Procuring Entity’s 

country or in the countries of assignment, on the Bidders, the 

subcontractors, and their personnel (other than nationals or 

permanent residents of the Procuring Entity’s country), unless 

the Data Sheet specifies otherwise. For this purpose, the 

bidders’, the subcontractors’ and their personnel’ home countries 

shall not be considered as countries of assignment. 

 

3.8 If so specified in the Data Sheet, the Financial Proposal must 

include, without any modification, the amount indicated as fixed 

reimbursable expenses, to cover for the expenditures already 

priced by the Procuring Entity (i.e, cost of trainings, cost of study 

tours, cost of financial audits, cost of equipments, etc). 

 

3.9 The total budget available for this assignment, including the taxes 

indicated at para. 3.7 and the reimbursable expenses indicated at 

paragraph 3.8, is indicated in the Data Sheet.  

 

3.10 Bidders must express the price of their services in the US 

Dollars. The payment will be made in US Dollars, and the 

Bidder shall bear all the cost and risks implied by the currency 

exchange. Financial Proposals expressed in other currencies 

than the US Dollars will be automatically disqualified.  

 

3.11 Commissions and gratuities, if any, paid or to be paid by Bidders 

and related to the assignment will be listed in the Financial 

Proposal submission form (Section 4A). 

3.12 The Data Sheet indicates how long the proposals must remain 

valid after the submission date. During this period, the Bidder is 

expected to keep available the professional staff proposed for the 

assignment. The Procuring Entity will make its best effort to 

complete evaluation within this period. If the Procuring Entity 

wishes to extend the validity period of the proposals, the Bidders 
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who do not agree have the right not to extend the validity of their 

proposals.  

 

4. Submission, 

Receipt, and 

Opening of 

Proposals 

4.1 The original proposal (Technical and Financial Proposal) shall be 

prepared in indelible ink.  It shall contain no interlineation or 

overwriting, except as necessary to correct errors made by the 

firm itself. Any such corrections must be initialed by the persons 

or person who sign(s) the proposals. 

 

4.2 An authorized representative of the firm initials all pages of 

the proposal. The representative’s authorization is confirmed 

by a written power of attorney accompanying the proposal. 

 

4.3 For each proposal, the Bidders shall prepare the number of copies 

indicated in the Data Sheet.  Each Technical Proposal and 

Financial Proposal shall be marked “ORIGINAL” or “COPY” as 

appropriate. If there are any discrepancies between the original 

and the copies of the proposal, the original governs. 

 

4.4 The original and all copies of the Technical Proposal shall be 

placed in a sealed envelope clearly marked “Technical Proposal,” 

and the original and all copies of the Financial Proposal in a 

sealed envelope clearly marked “FINANCIAL PROPOSAL” and 

warning: “DO NOT OPEN WITH THE TECHNICAL PROPOSAL.”  Both 

envelopes shall be placed into an outer envelope and sealed.  This 

outer envelope shall bear the submission address and other 

information indicated in the Data Sheet and be clearly marked, 

“DO NOT OPEN, EXCEPT IN PRESENCE OF THE EVALUATION 

COMMITTEE.” Information on the outer and inner envelopes 

should also include the name of the Bidder and the contract 

name and reference number.  

 

4.5 The completed Technical and Financial Proposals must be 

delivered at the submission address on or before the time and 

date stated in the Data Sheet. Any proposal received after the 

closing time for submission of proposals shall automatically 

rejected and shall be returned unopened to the Bidder. 

 

5. Proposal 

Evaluation 

 

 

General 5.1 From the time the bids are opened to the time the contract is 

awarded, if any Bidder wishes to contact the Procuring Entity on 

any matter related to its proposal, it should do so in writing at the 

address indicated in the Data Sheet. Any effort by the firm to 



Section 2.  Information to Bidders 20 

 

influence the Procuring Entity in the Procuring Entity’s proposal 

evaluation, proposal comparison or contract award decisions may 

result in the rejection of the Bidder’s proposal. 

 

5.2 Evaluators of Technical Proposals shall have no access to the 

Financial Proposals until the technical evaluation, including any 

SADC Secretariat reviews, is concluded. 

 

Public 

Opening and 

Evaluation 

of Technical 

Proposals: 

Scoring 

5.3 The Procuring Entity shall conduct the bid opening in public at 

the address, date and time specified in the Data Sheet. Only the 

representatives of the bidders and the Evaluation Committee 

members are allowed to participate in public opening sessions. Any 

other interested person shall request, in writing, the SADC 

Secretariat’s permission to participate in a specific bid opening 

session. 

5.4 The bid opening shall commence with the Chairperson the 

Evaluation Committee reading out the Bidders’ names and the 

time of arrival of the proposal. A registration number will be 

given to each proposal. All envelopes shall be opened one at a 

time, by the Chairperson of the Evaluation Committee, in order of 

their arrival.  

5.5 At the opening, only the Technical Proposal envelope shall be 

opened immediately and checked for compliance with formal 

submission requirements by the evaluation committee. The Financial 

Proposal shall remain sealed and deposited in a safe place until all 

submitted proposals, of technically responsive bids, are opened 

publicly. In case the envelopes are not submitted separately the 

Bidder will be excluded.  

5.6 No Bid shall be rejected at Bid opening except for late bids, in 

accordance with ITB Sub-Clause 4.5 and the other listed in the 

template for opening checklist (see in Annex to Services to 

SADC Guidelines for Procurement and Grants). Only envelopes 

that are opened and read out at Bid opening shall be considered 

further. 

5.7 The Procuring Entity shall prepare the minutes of the Bid 

opening that shall include a brief description of the bid opening 

procedures and its finding as. The Bidders’ representatives who 

are present shall be requested to sign the attendance sheet.  A 

copy of the minute shall be distributed to all Bidders who 

submitted bids in time. 

5.8 Once the Bid opening is concluded, the Evaluation Committee, as a 

whole, and each of its voting members individually, evaluates the 
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proposals on the basis of their responsiveness to the Terms of 

Reference, applying the evaluation criteria, sub criteria (typically not 

more than three per criteria), and point system specified in the Data 

Sheet. Each responsive proposal will be given a technical score (St). 

A proposal shall be rejected at this stage if it does not respond to 

important aspects of the Terms of Reference or if it fails to achieve 

the minimum technical score indicated in the Data Sheet. 

 

Public 

Opening and 

Evaluation 

of Financial 

Proposals: 

Ranking  

 

5.9 After the evaluation of quality is completed, the Procuring Entity 

shall notify those Bidders whose proposals did not meet the 

minimum qualifying mark or were considered nonresponsive to 

the BD and Terms of Reference, indicating that their Financial 

Proposals will be returned unopened after completing the 

selection process. The Procuring Entity shall simultaneously 

notify the Bidders that have secured the minimum qualifying 

mark, indicating the date and time set for opening the Financial 

Proposals. The opening date shall not be sooner than two weeks 

after the notification date. The notification may be sent by 

registered letter, cable, telex, facsimile, or electronic mail. 

5.10 The Financial Proposals shall be opened publicly in the presence 

of the Bidders’ representatives who choose to attend. The name 

of the Bidder, the technical scores, and the proposed prices shall 

be read aloud and recorded when the Financial Proposals are 

opened. The Procuring Entity shall prepare minutes of the public 

opening. 

5.11 The evaluation committee will determine whether the Financial 

Proposals are complete (i.e., whether they have costed all items 

of the corresponding Technical Proposals; if not, the Procuring 

Entity will cost them and add their cost to the initial price), 

correct any computational errors, and determine if the total price 

is within the maximum budget available. The evaluation shall 

exclude those taxes, duties, fees, levies, and other charges 

imposed under the applicable law; and to be applied to foreign 

and non-permanent resident Bidders (and to be paid under the 

contract, unless the Bidder is exempted), and estimated as per 

para. 3.7.  

5.12 Once corrections or adjustments have been applied, the 

Financial Proposal shall be adjusted with the Regional 

Preference. This implies that a bid offering fifty percent (50) 

% or more expertise (experts) from the SADC Region will be 

discounted, for the purpose of evaluation only, with fifteen 

percent (15%).  
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           For the purpose of calculation of the of the percentage of regional 

expertise, the basis shall be the total number of key staff days 

allocated to regional experts in the overall allocation of key staff 

resources proposed by the bidder.    

   5.13 The lowest Financial Proposal (Fm) will be given a financial 

score (Sf) of 100 points. The financial scores (Sf) of the other 

Financial Proposals will be computed as indicated in the Data 

Sheet.  Proposals will be ranked according to their combined 

technical (St) and financial (Sf) scores using the weights (T = the 

weight given to the Technical Proposal; P = the weight given to 

the Financial Proposal;  

T + P = 1) indicated in the Data Sheet: S St T Sf P=  + % % . 

The firm achieving the highest combined technical and financial 

score will be awarded the contract.   

 

6. Negotiations of 

Contract 

6.1 The Contracting Authority, prior to award the contract, may enter 

into negotiation with the successful bidder in order to confirm the 

availability of proposed Professional staff, incorporation in the 

methodology of the aspects for which clarifications where 

requested during the evaluation and the modification of the 

schedule of mobilization of the team and submission of 

deliverables under the contract. 

 

6.2   No negotiation on the: (i) composition of the proposed professional 

staff team, (i) individual or overall professional staff inputs, (iii) 

unit or total price, and/or (iv) proposed methodology is allowed. 

 

6.3      As far as possible, the negotiation shall be conducted in writing. 

Only on exceptional circumstances, the Contracting Authority 

and the successful shall meet for negotiations. In such case the 

meeting shall take place at the address indicated in the Bid Data 

Sheet.  

 

6.4 Having selected the Consultant on the basis of, among other 

things, an evaluation of proposed Professional staff, the 

Contracting Authority will require assurances that the 

Professional staff will be actually available. The Contracting 

Authority will not consider substitutions during contract 

negotiations unless both parties agree that undue delay in the 

selection process makes such substitution unavoidable or for 

reasons such as death or medical incapacity. If this is not the case 

and if it is established that Professional staff were offered in the 

proposal without confirming their availability, the Bidder may be 
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disqualified. Any proposed substitute shall have equivalent or 

better qualifications and experience than the original candidate 

and be submitted by the Bidder within the period of time 

specified in the letter of invitation to negotiate. 

 

6.5    The negotiations shall be recorded in a minute of the negotiations 

and be attached as annex to the contract.  

 

7. Award of 

Contract 

7.1 The Bidder who submitted a technical and financial responsive 

proposal and received the highest combined score, calculated as 

per formula given in para 5.13 and the Data Sheet, will be 

awarded the contract. 

 

7.2 After the approval of the Evaluation Report, the Procuring Entity 

will promptly notify other both the success and the unsuccessful 

bidders about the outcome of the evaluation of the bids.  

 

7.3 In case of the successful Bidder, following the notification of 

award the validity of its offer shall be automatically extended 

with sixty (60) days.  

 

7.4 No later than thirty (30) days from that date of notification of the 

recommendation for the award of the contract, the Procuring 

Entity shall submit to the applicant the contract for the services. 

The successful Bidder shall be given fifteen (15) days to sign the 

contract to the Contracting Authority. If it fails to do so, the 

Procuring Entity may consider cancelling the award of the 

contract. 

 

7.5 The Contractor is expected to commence the assignment on the 

date and at the location specified in the Data Sheet. 

 

8. Confidentiality  8.1 Information relating to evaluation of proposals and 

recommendations concerning awards shall not be disclosed to the 

Bidders who submitted the proposals or to other persons not 

officially concerned with the process, until the winning firm has 

been notified that it has been awarded the contract. 

 

9. Appeals  9.1 Short listed Bidders may appeal any of the Procuring Entity’s 

decision taken during the evaluation process by following the 

procedures described on the SADC Secretariat Guidelines at the 

article specified in the Data Sheet. 

 

  

  



  

 

Information to Bidders 
 

DATA SHEET 

 

Clause 

Reference 

 

Clarifications and/or Amendment to Reference Clause 

1.1 Procuring Entity is represented by: SADC Secretariat 

 

The name of the Contracting Authority is: SADC Secretariat 

 

The procurement method is: Negotiation Procedure 

 

The Edition of the Guidelines is: January 2017 

 

1.2 The name, objectives, and description of the assignment are: 

CONSULTING FIRM TO UNDERTAKE MID-TERM REVIEW OF 

THE REVISED REGIONAL INDICATIVE STRATEGIC 

DEVELOPMENT PLAN – 2015-2020 AND THE STRATEGIC 

INDICATIVE PLAN FOR THE ORGAN 

 

General Objectives 

The overall objective of the Mid-Term Review of the Revised RISDP 

and SIPO is to conduct an assessment and take stock of achieved results 

at output and outcome level and challenges encountered in the 

implementation of the Revised RISDP and SIPO, document the lessons 

learned and draw strategic recommendations to inform implementation of 

the remaining implementation as well as the Post 2020 Agenda. The 

Review should assess the actual or intended change in development 

conditions; changes in institutional performance or behavioral change of 

beneficiaries of the Revised RISDP and SIPO. The results will be used to 

inform policy decisions regarding the remaining implementation period 

and also the development of the Vision 2050 and the Mid Term Strategic 

Plan 2020-2030.  

Specific objectives 

 

The specific objectives of the Mid-Term Review and SIPO will look at 

the relevance, effectiveness, and efficiency of interventions as well as the 

sustainability of the results, and the degree of satisfaction of the 

beneficiaries as defined in the Revised RISDP document and SIPO. The 

specific objectives should be reviewed within the context of the SADC 
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Treaty and Regional Integration Agenda as follows:   

(i) Relevance: Assess the extent to which the programmes 

developed to implement the Revised RISDP and SIPO remain 

valid and pertinent to the SADC Treaty and the regional 

integration objectives and Secretariat’s core priorities, the 

Member State’s needs, and development partners. 

 

(ii) Effectiveness: The extent to which the results achieved so far 

are contributing to the SADC Treaty and the stated RISDP 

and SIPO objectives and purpose. The key issue here is the 

extent to which implementation programmes have been 

effective in addressing the RISDP and SIPO objectives.  

 

(iii)Efficiency: How well resources or inputs (funds, expertise, 

time, etc.), in general were utilised in line with the achieved 

results. The evaluation should also review the balance 

between the different activities and whether the resources 

allocated reflect their relative importance in achieving 

outputs. 

 

(iv) Sustainability: The extent to which Revised RISDP and 

SIPO results and impact are likely to be sustained at Member 

States level through assessment of the technical and financial 

capacity of the Member States to maintain these results. The 

Review should make an assessment and recommendations on 

the level of ownership of the interventions at Member States 

level.  

 

(v) Impact: Taking into consideration that regional integration is 

a long term process, the review will analyse the direct and 

indirect effects of the implementation programmes and their 

contribution to the SADC Treaty; as well as the Revised 

RISDP and SIPO goals and ultimately to the reduction of 

poverty in the SADC region.  

1.3 The assignment is phased: No 

 

1.4 A pre-bid conference will be held:  NO  

 

1.5 The Procuring Entity will provide the following inputs: 

Furnished office space within the premises of the SADC Secretariat with 

access to communication facilities for the performance of duties under the 

assignment when the experts are in Gaborone 

The experts will use their own laptop  

1.7.3 The Procuring Entity envisages the need for continuity for downstream 
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work:  Yes 

2.1 Clarifications may be requested 15 calendar days before the submission 

date.  

 

The address for requesting clarifications is:  
SADC Secretariat 

Head of the Procurement Unit 

Address: Plot 54385, Central Business District 

Ground Floor, Room 21 

City: Gaborone 

ZIP Code: N/A 

Country: Botswana 

Telephone: +267-3951863 

Facsimile number: +267-3972848 / +267-3181070 

Electronic mail address: ggwaza@sadc.int  

 

With copy to drweyemamu@sadc.int  

 

The correspondence shall bear the following reference: 

” CONSULTING FIRM TO UNDERTAKE MID-TERM REVIEW OF 

THE REVISED REGIONAL INDICATIVE STRATEGIC 

DEVELOPMENT PLAN  2015-2020 AND THE STRATEGIC 

INDICATIVE PLAN FOR THE ORGAN” 

3.1 The language of the bidding process is: English 

 

However any supporting documents that are part of the bid shall be issued in 

any SADC Secretariat official languages (i.e: English, French and 

Portuguese). If the original documents are written in a language other than 

SADC Secretariat official languages, they shall be accompanied by an 

original certified translation into any of the SADC Secretariat official 

languages. The cost of the translation shall be borne by the bidders. 

In case of discrepancies between the original language and the language of 

translation, the language of translation shall prevail. 

3.3 (i) The Bidder may subcontract any portion of the assignment. 

Maximum 30% of the staff days allocated to the assignment may 

be subcontracted.  

(ii)    Reports that are part of the assignment must be written in the 

following language(s): English  

 

3.9 The maximum available budget for this contract is EUR120,000.00 (Fees 

and Reimbursable) 

3.12 

 

Proposals must remain valid 120 days after the submission date, i.e., until: 

15th February, 2019. 

 

mailto:ggwaza@sadc.int
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4.3 Bidders must submit 1 original and 2 additional copies of each proposal, 

in hard copy and 1 electronic version on USB flash disk (written in a 

Microsoft Office application for the Technical proposal only). 

 

4.4 The proposal submission address is:  
SADC Secretariat 

Plot 54385, Central Business District  

Address: Plot 54385, Central Business District 

Ground Floor, Room 21 

City: Gaborone 

ZIP Code: P/Bag 0095 

Country: Botswana 

Telephone: +267-3951863 / +267-3641842 

Facsimile number: +267-3972848 / +267-3181070 

4.5 Proposals must be submitted no later than the following date and time: 

Monday, 19th November 2018 at 16:00hrs local time . 

5.1 

 

 

 

The address to send information to the Procuring Entity is:  
SADC Secretariat 

Attention: Head of Procurement Unit,  

Plot 54385, Central Business District 

Ground Floor, Meeting room DGP26 

Gaborone 

P/Bag 0095 

Botswana 

Telephone: +267-3951863 / +267-3641842 

Facsimile number: +267-3972848 / +267-3181070 

Electronic mail address: ggwaza@sadc.int 

5.3 The Bid public opening will be held:  
SADC Secretariat 

Attention: Head of Procurement Unit,  

Plot 54385, Central Business District 

Ground Floor, Meeting room DGP26 

Gaborone 

P/Bag 0095 

Botswana 

Telephone: +267-3951863 / +267-3641842 

Facsimile number: +267-3972848 / +267-3181070 

Electronic mail address: ggwaza@sadc.int 

 

on Monday, 19th November 2018 at 16:00hrs local time. 

 

The bidder’s must notify the Procuring Entity, in writing, with at least five 

day prior to the bid opening, the names of their representatives attending the 

bid opening.  

5.8 

 

The number of points to be given under each of the evaluation criteria are:  

 

(i) Adequacy of the proposed work plan and methodology 

 in responding to the Terms of Reference :   [40 points]              

mailto:ggwaza@sadc.int
mailto:ggwaza@sadc.int
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Understanding of the ToRs                                             10% 

Methodology                                                                   70% 

Workplan                                                                         20% 

   

(ii) Qualifications and competence of the key staff for the Assignment

 [60 points] 

   

Key Expert 1                                                                 50% 

Key Expert2                                                                 50% 

   

The number of points to be given under each evaluation sub-criteria for 

qualifications of key staff, expressed in percentage from the number points 

allocated to each key staff, are: 

 Percentage 

 

(i) General experience                                                               20% 

(ii) Specific experience relevant to the assignment                   60% 

(iii) Experience in region & language                                        20% 

                Total Percent:                                                          100% 

 

The minimum technical score required to pass is 75 points 

 

5.13 

 

 

 

 

 

 

The formula for determining the financial scores is the following: 

Sf = 100 x Fm/F 

in which Sf is the financial score, Fm is the lowest price and F the price of 

the proposal under consideration. 

 

The weights given to the technical and Financial Proposals are: 

T= 0.8 

P= 0.2 

 

6.2 Negotiations will include:  

(i) composition of the proposed professional staff team,  

(ii) individual or overall professional staff inputs,  

(iii) unit or total price, and 

(iv) proposed methodology. 

 

6.3 The address where the negotiations of the contract will be held is  
SADC Secretariat 

Address: Plot 54385, Central Business District 

Ground Floor, Room 26 

City: Gaborone 

ZIP Code: P/Bag 0095 

Country: Botswana 

Telephone: +267-3951863 / +267-3641842 

Facsimile number: +267-3972848 / +267-3181070 
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Electronic mail address: ggwaza@sadc.int 

7.5 The expected date to commence the assignment is 15th January 2019 but 

under no circumstances shall be earlier than one (1) weeks after the contract 

signature by the both parties.  

 

9.1 The procedures to be followed to appeal a Procuring Entity decision in the 

procurement process are described in Section 7 of the SADC Secretariat 

Procurement Guidelines January 2017 

 

 

 

mailto:ggwaza@sadc.int
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Section 3.  Technical Proposal Submission Form 

Contents 
 

FORM  TECH-1 TECHNICAL PROPOSAL SUBMISSION FORM .............................................................. 32 

FORM TECH- 2 COMMENTS AND SUGGESTIONS ON THE TERMS OF REFERENCE , ON COUNTERPART 

STAFF AND FACILITIES TO BE PROVIDED BY THE PROCURING ENTITY AND ON STANDARD FORM OF 

CONTRACT ........................................................................................................................................ 33 

FORM TECH-3 DESCRIPTION OF APPROACH, METHODOLOGY AND WORK PLAN FOR PERFORMING 

THE ASSIGNMENT  ..................................................................................................... 34 

FORM  TECH-4 TEAM COMPOSITION AND TASK ASSIGNMENTS ....................................................... 35 

FORM  TECH – 5 CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL STAFF......................... 36 

FORM TECH-6  STAFFING SCHEDULE .............................................................................................. 39 

FORM TECH-7 WORK SCHEDULE .................................................................................................... 40 

 

 

 



Section 3.  Technical Proposal Submission Form  32 

 

FORM  TECH-1 TECHNICAL PROPOSAL SUBMISSION FORM 

 

 

[Location, Date] 

 

To: [Name and address of Procuring Entity] 

 

Ladies/Gentlemen: 

 

 We, the undersigned, offer to provide the consulting services for [insert the title 

and reference number of service contract] in accordance with your Bidding Documents 

dated [insert the date] and our Proposal. We are hereby submitting our Proposal, which 

includes this Technical Proposal, and a Financial Proposal sealed under a separate 

envelope. 

 

 Our Proposal is binding upon us and subject to the modifications resulting from 

correction and clarification made during the evaluation process, for a period of [insert the 

number of days] form the deadline for submission of the bid, as indicated in the Data 

Sheet reference to clauses 3.12 and 4.5.  

 

 We understand you are not bound to accept any Proposal you receive. 

 

 We remain, 

 

Yours sincerely, 

 

 

Name and Title of Signatory: 

Name of Firm: 

Address: 

Phone: 

Facsimile: 

e-mail:  
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FORM  TECH- 2 COMMENTS AND SUGGESTIONS ON THE TERMS OF 

REFERENCE , ON COUNTERPART STAFF AND FACILITIES TO BE PROVIDED 

BY THE PROCURING ENTITY AND ON STANDARD CONTRACT FORM  

 

 

A – On the Terms of Reference 
 

 

[Present and justify here any modifications or improvement to the Terms of Reference 

you are proposing to improve performance in carrying out the assignment (such as 

deleting some activity you consider unnecessary, or adding another, or proposing a 

different phasing of the activities).  Such suggestions should be concise and to the point, 

and incorporated in your Proposal.] 

 

 

B – On Counterpart Staff and Facilities 
 

 

[Comment here on counterpart staff and facilities to be provided by the Contracting 

Authority as indicated in the TORs or include your own requirements of: administrative 

support, office space, local transportation, equipment, data, etc.]  

 

 

C – On Standard Form of Contract  

 
[Please recommend any change in the Standard Form of Contract’s clauses you would 

like to see incorporated in the final Contract. Please indicate which of the proposed 

changes, if not accepted by the Procuring Entity could determine you to reject the 

Contract for this assignment. Use maximum 2 pages] 
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FORM  TECH-3 DESCRIPTION OF APPROACH, METHODOLOGY AND 

WORK PLAN FOR PERFORMING THE ASSIGNMENT 
 

 

 

[Technical approach, methodology and work plan are key components of the Technical 

Proposal.  You are suggested to present your Technical Proposal (max. 30 pages, 

inclusive of charts and diagrams) divided into the following three chapters: 

 

a) Technical Approach and Methodology, 

b) Work Plan, and 

c) Organization and Staffing, 

 

a) Technical Approach and Methodology.  In this chapter you should explain your 

understanding of the objectives of the assignment, approach to the services, methodology 

for carrying out the activities and obtaining the expected output, and the degree of detail 

of such output. You should highlight the problems being addressed and their importance, 

and explain the technical approach you would adopt to address them. You should also 

explain the methodologies you propose to adopt and highlight the compatibility of those 

methodologies with the proposed approach. 
 

b) Work Plan.  In this chapter you should propose the main activities of the assignment, 

their content and duration, phasing and interrelations, milestones (including interim 

approvals by the Purchaser), and delivery dates of the reports. The proposed work plan 

should be consistent with the technical approach and methodology, showing 

understanding of the TOR and ability to translate them into a feasible working plan. A list 

of the final documents, including reports, drawings, and tables to be delivered as final 

output, should be included here. The work plan should be consistent with the Work 

Schedule of Form TECH-7.  
 

c) Organization and Staffing.  In this chapter you should propose the structure and 

composition of your team. You should list the main disciplines of the assignment, the key 

expert responsible, and proposed technical and support staff.] 
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FORM  TECH-4 TEAM COMPOSITION AND TASK ASSIGNMENTS 

 

 

 

 

Professional Staff 

Name of Staff Area of Expertise Position Assigned Task Assigned 
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FORM  TECH - 5 CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL 

STAFF
1 

 

 

Proposed role in the project: [insert the name of the position and indicate the key position] 

1. Family name: [insert the name] 

2. First names: [insert the names in full] 

3. Date of birth: [insert the date] 

4. Nationality: [insert the country or countries of citizenship] 

5. Civil status: [insert: married/ divorced/single/ widower] 

6. Contract details: Address:[insert the physical address] 

 Phone :[insert the phone and mobile no.] 

 E-mail: [insert the email] 

8. Education:  

  

Institution: 

[Date from – Date to] 

Degree(s) or Diploma(s) obtained: 

[indicate the month and the year] [insert the name of the diploma and the specialty/major] 

[indicate the month and the year] [insert the name of the diploma and the specialty/major] 

 

7. Language skills: (Indicate competence on a scale of 1 to 5) (1 – excellent; 5 – basic) 

 

Language Reading Speaking Writing 

[insert the language] [insert the no.] [insert the no.] [insert the no.] 

[insert the no.] [insert the no.] [insert the no.] [insert the no.] 

[insert the no.] [insert the no.] [insert the no.] [insert the no.] 

 

8. Membership of professional bodies:  [indicate the name of the professional body] 

9. Other skills: [insert the skills] 

10. Present position: [insert the name] 

11. Years of experience: [insert the no] 

12. Key qualifications: (Relevant to the assignment) 

[insert the key qualifications] 

13. Specific experience in the region: 

 

Country Date from - Date to 

[insert the country] [indicate the month and the year] 

[insert the country] [indicate the month and the year] 

[insert the country] [indicate the month and the year] 

                                                 
1 The CV must not exceed eight (8) pages  
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14. Professional experience12: 

 

Date from 

– Date to 

Location of 

the 

assignment 

Company& reference 

person (name & contact 

details) 

Position Description 

[indicate the 

month and 

the year] 

[indicate the 

country and 

the city] 

Name of the Company: 

Address of the company: 

Phone: 

Fax: 

Email:  

Name and title of the reference 

person from the company: 

[indicate the 

exact name and 

title and if it 

was a short term 

or a long term 

position] 

Name of the contract:  

Beneficiary of the contract: 

Brief description of the contract:  

Responsibilities:  

[indicate the 

month and 

the year] 

[indicate the 

country and 

the city] 

Name of the Company: 

Address of the company: 

Phone: 

Fax: 

Email:  

Name and title of the reference 

person from the company: 

[indicate the 

exact name and 

title and if it 

was a short term 

or a long term 

position] 

Name of the contract:  

Beneficiary of the contract: 

Brief description of the contract:  

Responsibilities:  

     

[indicate the 

month and 

the year] 

[indicate the 

country and 

the city] 

Name of the Company: 

Address of the company: 

Phone: 

Fax: 

Email:  

Name and title of the reference 

person from the company: 

[indicate the 

exact name and 

title and if it 

was a short term 

or a long term 

position] 

Name of the contract:  

Beneficiary of the contract: 

Brief description of the contract:  

Responsibilities:  

                                                 
1 2 Only key information about the positions and the responsibilities held in various assignments during the last ten (10) years should be 

included. Experience older than 10 years will be rendered irrelevant.  
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15. Other relevant information: (e.g. Publications)  

[insert the details] 

 

16. Statement:  

 

I, the undersigned, certify that to the best of my knowledge and belief, this CV correctly describes 

myself, my qualifications, and my experience. I understand that any wilful misstatement 

described herein may lead to my disqualification or dismissal, if engaged. 

 

I hereby declare that at any point in time, at the SADC Secretariat request, I will provide certified 

copies of all documents to prove that I have the qualifications and the professional experience and 

indicated at points 8 and 14 above
35, documents which are attached to this CV as photocopies.  

 

By signing this statement, I also authorised the SADC Secretariat to contact my previous or 

current employers indicated at point 14 above, to obtain directly reference about my professional 

conduct and achievements.  

 

 

 Date: 19 October 2018 

 

 

ATTACHMENTS:  1) Proof of qualifications indicated at point 8 

   2) Proof of working experience indicated at point 14 

 

 

 

 
 

 

 

 

                                                 
5
 
3 

The proof of stated qualifications shall be in the form of the copies of the degrees and diploma 

obtained, while for the professional experience the proof shall be either acknowledgement letters 

from the previous employers or copies of the contract signed with them.  
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FORM  TECH-6  STAFFING SCHEDULE 

 

 

N

° 

Name of 

Staff1 

Staff input (in the form of a bar chart)2 Total staff-days input3 

1 2 3 4 5 6 7 8 9 10 11 12 n Home Field4 Total 

Key Experts                

1 
 [Home]                

[Field]               

2 
                 

               

n 
                 

               

           Subtotal    

Non key experts                  

1 
 [Home]                

[Field]                

2 
                 

                

n 
                 

                

           Subtotal    

           Total    

                       Full time input 

                       Part time input

                                                 
1
 Position held in the Contract must be indicated as well. 

2
 Months/ weeks are counted from the start of the assignment. For each staff indicate separately staff input for home and field work. 

3
 Select months or weeks as needed.  

4 Field work means work carried out at a place other than the Contractor’s home office. 
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FORM  TECH-7 WORK SCHEDULE 

 

 

 

N° Activity1 
Months2 

1 2 3 4 5 6 7 8 9 10 11 12 n 

1               

2               

3               

4               

5               

               

               

               

               

               

               

n               

 

                                                 
1 Indicate all main activities of the assignment, including delivery of reports (e.g.: inception, interim, and final reports), and other benchmarks 

such as Procuring Entity’s approvals.  For phased assignments indicate activities, delivery of reports, and benchmarks separately for each 

phase. 

2 Duration of activities shall be indicated in the form of a bar chart 
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Section 4.  Financial Proposal Submission Forms 

 

[Comments in brackets [  ] provide guidance to the Service Providers for the preparation 

of their Financial Proposals; they should not appear on the Financial Proposals to be 

submitted.] 

 

 

FORM  FIN-1  FINANCIAL PROPOSAL SUBMISSION FORM ......................................... 42 

FORM  FIN-2  SUMMARY OF COSTS ......................................................................... 43 

FORM  FIN-3  BREAKDOWN OF REMUNERATION
1 .................................................... 44 

FORM  FIN-4  BREAKDOWN OF REIMBURSABLE EXPENSES ...................................... 45 
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FORM  FIN-1 FINANCIAL PROPOSAL SUBMISSION FORM  
 

 

[Location, Date] 

To: [Name and address of Procuring Entity] 

 

Ladies/Gentlemen: 

 

 We, the undersigned, offer to provide the consulting services for [insert the title 

and the reference number of consulting services] in accordance with your Bidding 

Documents dated [insert the date] and our Proposal (Technical and Financial Proposals).  

Our attached Financial Proposal is for the sum of US$ [insert the amount in words and 

figures]. This amount is exclusive of the taxes (including social security), duties, fees, 

levies, and other charges imposed under the applicable law in the Procuring Entity’s 

country or in the countries of assignment, on the our firm(s), subcontractors, and personnel 

(other than nationals or permanent residents of the Procuring Entity’s country). However, 

the Financial Proposal includes the reimbursable expenses indicated in the Data Sheet 

reference to the clause 3.8, amounting US$ [insert the amount(s) in words and figures], 

as well as the taxes indicated in the Data Sheet reference to clause 3.7, which we have 

estimated at [insert the amount(s) in words and figures].  

 

 Our Financial Proposal shall be binding upon us subject to the modifications 

resulting from correction and clarification made during the evaluation process, up to 

expiration of the validity period of the Proposal. 

 

 Commissions and gratuities, if any, paid or to be paid by us to agents relating to 

this Proposal and Contract execution, if we are awarded the Contract, are listed below: 

 
Name and Address  

of Agents 

Amount and  

Currency 

Purpose of Commission 

or Gratuity 

___________________ _________________ __________________ 

___________________ _________________ __________________ 

___________________ _________________ __________________ 

   

 We understand you are not bound to accept any Proposal you receive. 

 

 We remain, 

 

Yours sincerely, 

 

Name and Title of Signatory: 

Name of Firm: 

Address: 

Phone: 

Facsimile: 

E-mail: 
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FORM  FIN-2  SUMMARY OF COSTS 

 

 

 

Cost component 

Costs 

(US$) 

Remuneration 

 

 

Reimbursable Expenses
1  

 

Taxes
2
  

Total   

 

 

                                                 
1
 as per the Data Sheet reference to clause 3.8 

2 as per Data Sheet reference to clause 3.7 [delete if not applicable] 
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FORM FIN-3  BREAKDOWN OF REMUNERATION
1 

 

 

Name2 Position3 Input  

(in staff days) 

Staff-daily Rate4 

(in US$) 

Total  

(in US$) 

(a) (b) (c)= (a) X (b) 

Key experts     

[name] [position in the contract] 
[Home] [number] [Home] [amount] [Home] [amount] 

[Field] [number] [Field] [amount] [Field] [amount] 

[name] [position in the contract] 
[Home] [number] [Home] [amount] [Home] [amount] 

[Field] [number] [Field] [amount] [Field] [amount] 

[name] [position in the contract] 
[Home] [number] [Home] [amount] [Home] [amount] 

[Field] [number] [Field] [amount] [Field] [amount] 

Etc.  
[Home] [number] [Home] [amount] [Home] [amount] 

[Field] [number] [Field] [amount] [Field] [amount] 

Non Key staff     

[name] [position in the contract] 
[Home] [number] [Home] [amount] [Home] [amount] 

[Field] [number] [Field] [amount] [Field] [amount] 

[name] [position in the contract] 
[Home] [number] [Home] [amount] [Home] [amount] 

[Field] [number] [Field] [amount] [Field] [amount] 

[name] [position in the contract] 
[Home] [number] [Home] [amount] [Home] [amount] 

[Field] [number] [Field] [amount] [Field] [amount] 

Etc.  

[Home] [number] [Home] [amount] [Home] [amount] 

[Field] [number] [Field] [amount] [Field] [amount] 

   

TOTAL RENUMERATION  

 

                                                 
1
 Form FIN-3 shall be filled in for the same Professional and Support Staff listed in Form TECH-6. 

2
 Professional Staff should be indicated individually; Support Staff should be indicated per category (e.g.: draftsmen, clerical staff). 

3
 Positions of the Professional Staff shall coincide with the ones indicated in Form TECH-4. 

4
 Indicate separately staff-daily rate for home and field work. 
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FORM  FIN-4  BREAKDOWN OF REIMBURSABLE EXPENSES 

 

 

 

N° Description
1
 Unit

2
 No. of 

Units 

Unit Cost 

(in US$) 

Total 

(in US$) 

1 Per diem allowances Day    

2 Flights
3 Trip    

3 Miscellaneous travel expenses
4  Trip    

4 Communication costs  Months    

5 Drafting, reproduction of reports Lump sum 
  

 

6 
Equipment, instruments, materials, supplies, etc. (if 

needed) 4  
  

 

7 Local transportation costs month 
  

 

8 Office rent month    

9 Insurances cost, out of which: Lump sum  
 

 

 i) Life insurance (including repatriation) Lump sum 
  

 

 ii) Heath insurance  Lump sum    

 iii) Third party liability insurance Lump sum    

 iv) Professional liability insurance Lump sum    

10 Other
4 Lump sum 

  
 

11 Fixed Reimbursable Expenses5 Lump sum 
  

 

TOTAL REIMBUSABLES EXPENSES  

 

                                                 
1
 Delete items that are not applicable or add other items as the case may be. 

2
 Indicate unit cost. 

3
 Indicate route of each flight, and if the trip is one- or two-ways. 

4
 Provide clear description of what is their exact nature 

5
 The amount has to be indicated by the Procuring Entity and shall be included, without modifications, in the 

Financial Proposal. It shall cover costs already identified and priced by the Procuring Entity.  
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Section 5.  Terms of Reference 

 

 

 
 
 

 
 

TERMS OF REFERENCE 
 
 
 

CONSULTANCY FOR THE MID-TERM REVIEW OF THE REVISED 
REGIONAL INDICATIVE STRATEGIC DEVELOPMENT PLAN – 2015-

2020 AND THE STRATEGIC INDICATIVE PLAN FOR THE ORGAN 
 

 
CONTRACT REFERNCE NUMBER: SADC/3/5/2/15 

 
 
 
 
 
 
 
 
 
 

SADC SECRETARIAT  
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1. BACKGROUND INFORMATION 

 

1.1 OVERVIEW AND RATIONALE OF THE ASSIGNMENT 
 

• Regional Indicative Strategic Development Plan (RISDP) 
The Regional Indicative Strategic Development Plan of SADC is a comprehensive 15–

year strategic roadmap, which provides the strategic direction for achieving SADC’s 

long term social and economic goals. It also provides the SADC Secretariat and other 

SADC institutions with clear guidelines on SADC’s approved social and economic 

priorities and policies and therefore, enhancing their effectiveness in discharging their 

facilitating and coordinating role. It was approved by SADC Summit in 2003 and its 

effective implementation began in 2005.  

 
The Plan re-affirms the commitment of SADC Member States to good, political, 

economic and corporate governance entrenched in a culture of democracy, full 

participation by civil society, transparency and respect for the rule of law. The 

ultimate objective of the RISDP is to deepen the integration agenda of SADC with a 

view to accelerating poverty eradication and the attainment of other economic and 

non-economic development goals. It lists the twelve priority areas identified by SADC 

Council in which action must be taken to achieve the overarching goal of regional 

integration. The RISDP provides milestones and targets for each priority area. The 

Plan also briefly analyses the SADC Framework for integration, economic, human 

and social trends as well as identify gaps and current policies and strategies in place 

within SADC. Issues of resources mobilization are also reflected upon and the broad 

principles for the institutional mechanisms required for successful implementation of 

the plan are presented. A specific framework for monitoring and evaluating the 

RISDP is also outlined. 

 

• Revised Regional Indicative Strategic Development Plan 
The Revised RISDP provides a guiding framework for the last phase of the RISDP, 

i.e. 2015-2020. The scope and purpose of the Revised RISDP remain unchanged 

from those of the original document, except that emphasis has been placed on re-

aligning existing priorities with resource allocation in terms of their relative importance 

and greater impact on regional integration. It defines specific results and timeframes 

in the various areas of cooperation and integration to facilitate monitoring and 

evaluation. The purpose of the Revised RISDP is to deepen regional integration in 

SADC as  it provides SADC Member States with a consistent and comprehensive 

programme of medium-term economic and social policies. It also provides the 
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Secretariat and other SADC institutions with a clear view of SADC's approved 

economic and social policies and priorities. 

The SADC priorities for regional cooperation and integration, as streamlined by 

Council in Lusaka, Zambia, in 2007 are: Trade/Economic Liberalization and 

Development; Infrastructure in support of regional integration; Peace and security 

cooperation; and Special programmes of regional dimension. Taking into account 

lessons learned in the implementation of the RISDP as well as new developments 

that have occurred, these priorities remain relevant and have been re-organised in 

the Revised RISDP 2015-2020, as follows: Priority A – Industrial Development and 

Market Integration; Priority B – Infrastructure in support of regional integration; 

Priority C – Peace and security cooperation; and Priority D – Special programmes of 

regional dimension under Education and Human Resource Development, Health, HIV 

and AIDS and other diseases of public health importance, Employment and Labour, 

Food Security and Trans-boundary Natural Resources, Environment, Statistics, 

Private Sector, Gender Equality, and Science, Technology and Innovation and 

Research and Development.  

 

• Strategic Indicative Plan for the ORGAN (SIPO I) 
The core objective of the Strategic Indicative Plan for the Organ on Politics, Defense 

and Security is to create a peaceful and stable political and security environment 

through which the region will endeavor to meet its socio-economic objectives. Based 

on the objectives and common agenda of SADC, the Plan provides general 

guidelines that spell out specific activities, in accordance with the objectives of the 

Protocol on Defense, Politics and Security Cooperation, and the strategies for their 

realisation and public security. It provides ways through which appropriate strategies 

and activities in each specific field can be implemented. The SIPO I also provides the 

institutional framework for the day to day implementation of the activities of the 

Organ, including the Protocol on Politics, Defence and Security Cooperation and the 

Mutual Defence Pact. 

 

• The Revised Edition of the Strategic Indicative Plan for the Organ (SIPO 

II) 

The Revised Edition of the Strategic Indicative Plan for the Organ (SIPO II) provides 

a review of the first edition of the Plan. Based on the objectives and common agenda 

of SADC, the SIPO I, first signed in 2004, provided general guidelines that spelt out 

specific implementation activities, in accordance with the objectives of the Protocol 

on Defense, Politics and Security Cooperation, and the strategies for their realisation, 

covering the Public Security, Political, Defence, and State security sectors. SIPO II 
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launched in November 2012, reflects on the milestones and challenges of 

implementation faced by Member States and other implementing stakeholders. On 

the whole, there has been substantial progress in the SADC region on issues related 

to political governance, the observation of elections, the establishment of the SADC 

Electoral Advisory Council (SEAC) and the mediation units. Challenges still remain in 

the areas of economic underdevelopment; HIV/AIDs pandemic; intra- and inter-state 

conflicts; consolidation of democracy and good governance; refugees, irregular/illegal 

migrants and internal displaced persons, corruption; growing vulnerability of national 

borders affected by cross-border crime, illicit mining, among others. 

SIPO II, which also covers an additional Police sector, endeavors to respond to the 

identified challenges that could threaten the security and political stability of the 

region. It also emphasizes the development of annual plans by each sector to 

complement the objectives of the Plan and further requires that strict monitoring and 

evaluation mechanisms be put into place to review the implementation of planned 

activities and provide information on a regular basis to stakeholders. 

 

1.2 A REVIEW OF IMPLEMENTATION OF RISDP, REVISED RISDP, AND SIPO 

 

1.2.1 Review of Implementation of RISDP23  
 
Approved by the SADC Summit in 2004, the RISDP and its implementation plan 

adopted in 2005 lay the foundation for SADC regional integration over a 15-year 

period. As a development strategy, the RISDP provides the Member States, SADC 

Secretariat, and other SADC institutions with clear guidelines on SADC approved 

social and economic priorities and policies, and guidance in effectively discharging 

their respective mandates, facilitating and coordinating roles.  

In September 2009, the SADC Council of Ministers directed the SADC Secretariat to 

conduct a Mid-Term Review (MTR) of the RISDP, in accordance with the directive 

made in 2003 that the RISDP shall be regularly monitored and evaluated within the 

stipulated time frames of its implementation framework. In 2011, the Secretariat 

conducted an Internal Desk Assessment of the RISDP implementation as an initial 

stage of the whole RISDP review process. At the same time, Council, at its meeting 

in 2011, decided that an independent MTR of the RISDP should be conducted, 

building on the outcome of the internal desk assessment.  

                                                 
23

 The RISDP Mid-Term Review Report would be a key input to the formulation of Vision 2050 
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The overall motivation of the MTR of the RISDP was to provide general and objective 

feedback to SADC and its stakeholders on the efficiency, effectiveness and 

coherence of the RISDP in achieving the overall objective of poverty alleviation and 

its ultimate eradication. Specifically, the MTR aimed at assessing the achievements 

made and challenges encountered in the implementation of the RISDP. The MTR 

would then inform policy decisions regarding the development of a SADC medium 

term strategy framework within the remaining implementation period of the RISDP, as 

well as the review of longer term strategies, taking into account the dynamic political, 

economic and social context in which SADC is evolving.  

The key main message from the MTR report was that despite the several challenges 

ranging from limited financial and technical resources, volatilities in the global 

economy and crisis, SADC region had made significant progress in implementing the 

RISDP in most of the areas although to varying degrees. Most critical and important 

is that policies, protocols and frameworks had been developed, adopted and 

approved by various Governing structures of SADC. Important agreements and 

institutions to guide the regional integration and implementation process by all MS 

and stakeholders had been put in place and had become an integral process of 

advancing the roadmap of SADC’s common agenda.  

It was suggested that the remaining period of the RISDP should therefore focus on 

translating policies into action. One message from across the breadth of the region’s 

key stakeholders was unanimous that, “SADC should maintain its niche by returning 

to its roots; namely to focus on original objectives of development integration where 

top priority is industrialization, economic diversification and infrastructure 

development, the necessary conditions for economic transformation.” Another key 

message was that SADC should broaden participation and become people driven. 

The MTR noted that in a decade characterized by diverse and widespread, global 

economic and financial crises, irresistible shift of economic power from the West to 

East, adverse economic down turn in the major economies, socio-political turmoil 

including the Arab spring, Euro zone financial crises, volatility in commodity prices, 

resource driven global economic growth and the accompanying race for Africa’s raw 

materials, escalating effects of  climate change,  stalemate of the World Trade 

Organization (WTO) multilateralism and concomitant resurgence of regionalism, 

SADC stands at a critical juncture in its integration journey. A whole set of new 

challenges, threats, opportunities and promises had emerged. That new global 

context presented both challenges and threats but the report suggested that SADC 

should seize the moment to turn threats to promises and opportunities. Without 

regional integration, it would be difficult for most Member States to overcome some of 

the challenges, but with collective unity of purpose under the regional SADC 
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umbrella, all Member States and the region have the necessary muscle to turn most 

of the challenges into opportunities. This is the perspective in which the outcome and 

message of this RISDP MTR needed to be viewed. 

1.2.2 Review of Implementation of Revised RISDP24 

 

2015 marked the first year of implementation for the SADC Revised RISDP after it 

was adopted by the SADC Summit of Heads of State and Government in April 2015. 

The Revised RISDP provides the guiding framework for the remaining 

implementation period of the RISDP (2015-2020) and was developed after the MTR 

of the RISDP. The year 2018 is the mid-term point for the implementation of the 

Revised RISDP and provides an opportunity to review implementation progress and 

likelihood of attainment of end of term results. 

The scope and purpose of the Revised RISDP remain unchanged from those of the 

original Plan, except that it emphasises re-aligning existing priorities with resource 

allocation in terms of their relative importance and greater impact on regional 

integration. In approving the Revised RISDP, Council directed the Secretariat, to 

frontload industrialisation as a primary driver for economic growth and socio-

economic development. The main tenet of this strategy is to focus on promoting 

regional value chains and increase value addition in selected priority sectors; 

including agro food processing, mineral beneficiation and pharmaceuticals in the 

short to medium term. In the long term, the objective is to increase the region’s 

manufacturing capacity, competitiveness, and capacity to trade, hence achieve 

sustainable and economic transformation of the region. Furthermore, Council 

emphasized that the Revised RISDP should leverage existing and potential synergies 

with infrastructure.   

In this regard, the Strategic and Implementation Framework of the Revised RISDP 

recognises the SADC Industrialisation Strategy and Roadmap (2015-2063), the 

SADC Regional Infrastructure Development Plan (RIDMP 2012-2027) and the SADC 

Regional Agriculture Policy and Investment Plan (time frame) as key strategic 

documents that complement implementation of the RISDP. 

An internal MTR of the revised RISDP has been conducted focusing on the mid-term 

level performance and progress towards realisation of the end of term (2020) targets. 

The findings from this review indicate that commendable progress has been made in 

the implementation of the revised RISDP. A total of 195 targeted outputs were 

planned to be implemented during the 5-year period of the Revised RISDP, and so 

                                                 
24

 The Revised RISDP Mid-Term Review would also be a key input to the formulation of Vision 2050 
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far 16% targeted outputs have been achieved and 66% more are expected to be 

achieved by 2020. There is a likelihood that 13% would not be achieved, and the 

remaining 5% targeted outputs are either planned to commence between 2018 and 

2020 or there was no update provided, hence it was difficult to assess the likelihood 

of achieving them within the Revised RISDP implementation period. 

Linkages and synergies between industrialisation and other sectors have been and 

continue to be strengthened. Achievements are in the areas of establishing a robust 

financing framework for priority regional programmes and resource mobilisation for 

project preparation and investment; facilitation of the movement of people for the 

transfer and sharing of skills within the region; strengthening of standards and the 

regulatory framework to support manufacturing; addressing customs related 

bottlenecks and enhancing the regional financial transaction mechanism to facilitate 

trade within the region. 

The deliberate efforts to fast track regional infrastructure development to catalyse 

industrial development and support regional integration have resulted in intensive 

project preparation activities, mainly in the energy, water and transport sectors. A 

total of 20 projects are currently undergoing preparation, whilst 20 are in the pipeline 

for preparation in the next cycle of funding supported by various project preparation 

and investment facilities. Project preparation and investment facilities that support 

project preparation and project implementation include, amongst others, the SADC 

PPDF under which 35 projects are at different stages of preparation; the SADC 

Regional Fund for Development of Water Infrastructure (2 projects), the Southern 

African Power Pool Project Advisory Unit (SAPP PAU) for priority power projects (6 

projects), AU PIDA Project Acceleration Programme (2 Corridor projects) and 

NEPAD IPPF. 

Regional-national linkages remain weak as planned interventions for strengthening 

coordination mechanisms are at a preliminary stage or behind schedule, in particular, 

the national coordination capacity and the private sector engagement mechanism. A 

notable achievement in this area is the establishment of the National Planning 

Entities Platform. 

Most sectors in all the Priority Areas have developed and adopted sector policies and 

strategies aligned to the development objectives and priorities of the RISDP. 

However, resource mobilisation remains constrained, pending the finalisation and 

adoption of the Resource Mobilisation Framework. 

The SADC Results Based Monitoring and Evaluation Online System was developed 

and approved by Council in 2017 and the RISDP Monitoring and Evaluation 
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Framework and Indicator Reference Sheet were approved in 2017. However, the 

effectiveness of the system is constrained by the unavailability of data as there were 

no baselines done on the RISDP and monitoring data is not yet adequately available 

as the roll-out and training of Member States on the system is slower than 

anticipated, mainly due to financial resources. 

Although various initiatives to promote sectoral RISDP programmes have been 

undertaken at sectoral level (such as the Industrialisation Week and other Sectoral 

Sensitisation Weeks, Infrastructure Investment Conferences, Information Sharing and 

Dialogue Platforms), the absence of a coordinated mechanism to promote the RISDP 

is a glaring gap in terms of communication and visibility for the regional programme. 

Addressing this gap would contribute towards raising awareness, particularly in the 

region and to enhance resource mobilisation efforts. 

1.2.3 Review of the Strategic Indicative Plan of the Organ (SIPO) 

 

In the area of Peace and security, the Strategic Indicative Plan for the Organ (SIPO) 

aimed at operationalizing and implementing the SADC Protocol on Politics, Defence 

and Security Cooperation on a five (5) year basis was developed and adopted in 

2003 and launched in 2004 in Grand Baie, Mauritius.  

An initial internal SADC review of SIPO in 2007 revealed the existence of challenges 

resulting from the evolving geopolitical dynamics at both the international and 

regional levels. The review also identified some shortcomings in the implementation 

of SADC's peace and security agenda: (i) weaknesses in SADC's ability to effectively 

respond to the evolving socio-political environment; (ii) limited co-ordination for 

monitoring and evaluation of regional political and security cooperation activities; (iii) 

limited awareness and access to information on national government services by 

communities at various levels; (iv) weak community and non-state actor engagement 

on inclusive peace, security, stability and democracy; as well as (v) uncoordinated 

policies, strategies and programmes at regional and national levels.  

In this regard, the review concluded that there is need to review and re-evaluate the 

SIPO every five years to ensure appropriate responses to challenges facing the 

region. The revised SIPO was approved and adopted by the Ministerial Committee of 

the Organ (MCO) in Maputo, Mozambique, on 5 August 2010; and subsequently 

launched in Arusha, United Republic of Tanzania, on 12 November 2012. The life 

span of the revised SIPO elapsed in 2015. The MCO meeting held on 21 – 22 July 

2015 in Pretoria, Republic of South Africa, approved the extension of SIPO II for a 

period of one year and directed the Secretariat to undertake its evaluation.  In 2016, 

an exercise was commissioned to assess the successes, achievements, failures and 
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challenges of SIPO II, the findings of which were intended to serve as inputs into the 

development of the new SADC Peace and Security Architecture. 

Some of the key findings of the evaluation exercise were that Member States were 

generally able to implement essential elements of the SIPO II policy document. The 

key identified achievements included the pursuit of democracy and stability in the 

SADC region through promotion of democracy, good governance and election 

management which are key requirements of development integration; the 

establishment of a comprehensive mediation and conflict management architecture 

has strengthened SADC’s ability to undertake peace-making and peacekeeping in a 

coordinated manner; the establishment of the SADC Standby Force and its readiness 

and willingness to be deployed has enhanced SADC’s ability to pursue peace-making 

and peacekeeping in a robust fashion; the establishment of an early warning system  

has further strengthened SADC’s ability to pursue peace and security; public security 

and police cooperation and coordination have been improved to strengthen the 

region’s ability to manage public safety and security and to address crime. The 

review identified some critical challenges and encouraged Member States to allocate 

additional tangible and non - tangible resources to secure the region from harm and 

threats. The review of SIPO II further conducted in 2016 indicated that the strategic 

objectives under SIPO II are still relevant and should be maintained. In this regard, 

the life span of SIPO II was extended until 2020.  

Following the review of SIPO II in 2016, the Secretariat presented a draft Costed 

Implementation Plan for Priority C: Peace and Security under the Revised RISDP to 

the MCO which directed that the lessons learnt during the evaluation of SIPO II 

should be included in the Draft Implementation Framework and Indicative 

Coordination Costs of Peace and Security Cooperation for 2016-2020. 

Earlier in August 2010, the MCO directed the Secretariat to ensure that only non-

strategic activities of the Organ are amenable to ICP funding while the strategic ones 

shall be funded by Member States. In this context, the Inaugural Peace and Security 

Thematic Group (PSTG) meeting was held on 25 May 2018. The PSTG is intended 

to support the implementation of selected interventions outlined in the SIPO II and 

RISDP. The PSTG is intended to work at the technical level under the guidance of 

the SADC-ICP Dialogue Platform and within the principles of the Windhoek 

Declaration. The thematic group is a platform for ICPs to provide financial and 

technical support to SADC’s peace and security programmes. Against this backdrop, 

there is need to further assess the current implementation portfolio of SIPO II as part 

of the wider effort to recalibrate the SADC Vision. 

 



  

 

55 

2. OBJECTIVE, TASKS & EXPECTED RESULTS 

 

2.1 OVERALL OBJECTIVE 
 
The overall objective of the Mid-Term Review of the Revised RISDP and SIPO is to 

conduct an assessment and take stock of achieved results at output and outcome 

level and challenges encountered in the implementation of the Revised RISDP and 

SIPO, document the lessons learned and draw strategic recommendations to inform 

implementation of the remaining implementation as well as the Post 2020 Agenda. 

The Review should assess the actual or intended change in development conditions; 

changes in institutional performance or behavioral change of beneficiaries of the 

Revised RISDP and SIPO. The results will be used to inform policy decisions 

regarding the remaining implementation period and also the development of the 

Vision 2050 and the Mid Term Strategic Plan 2020-2030.  

2.1.1 Specific objectives 
 
The specific objectives of the Mid-Term Review and SIPO will look at the relevance, 

effectiveness, and efficiency of interventions as well as the sustainability of the 

results, and the degree of satisfaction of the beneficiaries as defined in the Revised 

RISDP document and SIPO. The specific objectives should be reviewed within the 

context of the SADC Treaty and Regional Integration Agenda as follows:   

(vi) Relevance: Assess the extent to which the programmes developed to 
implement the Revised RISDP and SIPO remain valid and pertinent to the SADC 
Treaty and the regional integration objectives and Secretariat’s core priorities, the 
Member State’s needs, and development partners. 
 
(vii) Effectiveness: The extent to which the results achieved so far are 
contributing to the SADC Treaty and the stated RISDP and SIPO objectives and 
purpose. The key issue here is the extent to which implementation programmes have 
been effective in addressing the RISDP and SIPO objectives.  
 
(viii) Efficiency: How well resources or inputs (funds, expertise, time, etc.), in 
general were utilised in line with the achieved results. The evaluation should also 
review the balance between the different activities and whether the resources 
allocated reflect their relative importance in achieving outputs. 
 
(ix) Sustainability: The extent to which Revised RISDP and SIPO results and 
impact are likely to be sustained at Member States level through assessment of the 
technical and financial capacity of the Member States to maintain these results. The 
Review should make an assessment and recommendations on the level of ownership 
of the interventions at Member States level.  
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(x) Impact: Taking into consideration that regional integration is a long term 
process, the review will analyse the direct and indirect effects of the implementation 
programmes and their contribution to the SADC Treaty; as well as the Revised 
RISDP and SIPO goals and ultimately to the reduction of poverty in the SADC region.  

 

 

2.1.2 Scope of the Review 
 
The review should consider the following: 

(i) Assessment of progress towards intended results as outlined in the Revised 
RISDP and SIPO. The review should consider planned against achieved outputs and 
targets and the extent to which outcomes have been achieved in the three years of 
implementation.  
 
(ii) Review achievement of the intermediary outcomes of the Revised RISDP and 
SIPO by assessing the direct and indirect or unintended changes because of 
implementation of the Revised RISDP and SIPO at Member States level towards 
achievement of the Regional Integration and poverty reduction.    
 
(iii) Review the monitoring of the Revised RISDP and SIPO implementation. The 
Consultants should consider the challenges and gaps in measuring the results 
including but not limited to the data collection tools; and systems and process. The 
Consultants should consider the findings, challenges and gaps in devising tools for 
collecting information from the Member States. 

 

(iv) The consultants will be required to identify and document risks that could 
hinder completion of the remaining outputs and targets of the Revised RISDP and 
SIPO and propose supportive recommendations and strategic mitigation measures to 
improve implementation and impact at the Secretariat and Member States level.   
 
(v) Review adaptive management processes adopted during implementation of 
the Revised RISDP and SIPO, within the context of the SADC Treaty. The 
assessment should include but not limited to:  

 

• Strategies and programmes implemented by the Secretariat and Member 
States to enhance implementation of the Plan; 

• Policies, strategies and programmes implemented by Member States and 
facilitated by the Secretariat; 

• Various legal instruments, including Protocols, under implementation in Member 
States during the review period; 

• The various initiatives made by Member States in implementing the provisions 
of the RISDP; 
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• Regional Infrastructure Development Master Plan (2012); 

• SADC Regional Agricultural Policy (RAP); 

• SADC Industrialization Strategy and Roadmap (2015 – 2063); 

• The SADC Regional Counter-Terrorism Strategy and Action Plan;  

• SADC Regional Aquatic Animal Health Strategy (2016-2026);  

• SADC Renewable Energy and Energy Efficiency Strategy and Action Plan; 
Regional Tourism Growth and Development Strategy (2020);  

• SADC Law Enforcement and Anti-Poaching Strategy (2016-2021);  

• SADC Food and Nutrition Security Strategy 2015-2025;  

• SADC Strategy on Pooled Procurement and Essential Medicines; and 

• The Regional Strategy on Women, Peace and Security.  
 
Note: The consultants will further be required to review, though not limited to, the 

following documents: the SADC Treaty, the Regional Indicative Strategic 

Development Plan (RISDP), revised RISDP, and the Revised SIPO, Policies, 

Protocols and Agreements/Strategic Instruments, various reports of SADC policy 

organs (Council and Technical committees), reports by SADC subsidiary institutions, 

implementation progress reports and evaluation reports, as well as independent 

studies. A key source of information would be the Report of the independent mid-

term review of the RISDP 2005-2012. 

 
2.4 Results to be Achieved 
 
The main expected results to be achieved under this assignment are: 

• The review of achievements, challenges and shortfalls of the Revised RISDP 
and SIPO; 

• A detailed and informative Review Report of the Revised RISDP and SIPO; 

• Clearly articulated risks and mitigation measures for consideration during 
implementation of the remaining period of both the Revised RISDP and SIPO;  

• Recommendations for improvement of implementation of the remaining outputs 
and activities; and    

• Recommended orientation and focus for the development of Vision 2050 and 
Medium-Term Strategy Plan 2020-2030.  

• And any other recommendations that may enhance the implementation of 
SADC’s strategies, programmes and plans and promote better regional-state 
level coordination towards the goal of developmental integration.  
 
 
 



  

 

58 

3. METHODOLOGY 

 
The consultancy firm is required to undertake the processes outlined below. 

However, the firm is at liberty to expand the proposed methodology for consideration 

by the client: 

3.1 Review of key documentation:  
 
Undertake a detailed review of key documentation, including existing regional and 

national policies, strategies, programmes and institutional frameworks related to 

SADC development. Insights gained and questions that emerge from the review of 

these documents will be used in subsequent consultative interviews with key 

stakeholders. The documents will be obtained from the SADC Secretariat, from the 

government ministries, departments and agencies of the Member States, private 

sector institutions, key development partners and the civil society.  

Other relevant information will be obtained from existing literature including various 

studies and reports from regional and international organizations, other government 

documents and records, other relevant institutions and organizations;  

3.2 Conduct consultative process to solicit views of key stakeholders:  
 
Solicit views of key stakeholders through structured interviews and consultative 

meetings in sampled Member States to be agreed upon by the Consultants and the 

Secretariat. Key target groups for consultations will include the staff from the SADC 

Secretariat, officials from SADC Member States, including officials and Structures of 

the Organ of Politics, Defense and Security Cooperation.  The consultants may also 

consider the use of focused group discussion for some target groups.  

Views will also be solicited from policy related stakeholders and representatives from 

research institutions and academia, Business Councils, Chambers of Commerce and 

from key Civil Society Organizations (list of potential stakeholders to be consulted is 

annexed). This will be done to gather the necessary primary information, partly to 

verify the data collected from the documentation review, and to fill the gaps that 

emerge from the literature review. The consultative meetings and interviews will 

provide an opportunity to explore relevant issues in relation to developments within 

the SADC region and beyond. 

Views will further be gathered through consultation with National Contact Points, 

SADC National Committees, senior officials who are responsible for implementing the 

Revised RISDP and SIPO in sampled sectors to be agreed upon with the Secretariat 
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as well as non-state stakeholders including targeted beneficiaries of SADC 

programmes in sampled Member States. 

3.3 Participate in a regional verification workshop for key stakeholders   
 
The Consultants will participate in the regional consultative validation workshop to 

solicit and incorporate stakeholders’ views at regional level as part of the participatory 

approach. The workshop is meant to ensure ownership of the key aspects of 

cooperation. It is through a participatory approach that various stakeholders will be 

given an opportunity to express their views and ideas and to consider the facts being 

presented by the Consultants. The participants should be representative of all the 

sixteen (16) Member States in line with the key stakeholders including private sector, 

civil society and research & academia.  

4. ASSUMPTIONS & RISKS 

 
4.1 Assumptions 
 
During this assignment, it expected that: 

a. the Secretariat will support the Consultants in obtaining all the relevant 
information internally in a timely manner to perform the work and deliver on the tasks 
described under the Scope of Work; and 
 
b. the Consultants will participate in relevant meetings to be held to finalise the 
Development Vision with other stakeholders contributing to this exercise and submit 
the expected deliverables on time. 
 
4.2 Risks 
 
Some of the foreseen risks for this assignment include: 

a. Tight deadline for broad consultation at Member States level; and 
 
b. Challenges and delays in coordinating meetings at both Secretariat and 
Member States level. 

5. DELIVERABLES 

In line with the tasks outlined above, the Consulting Firm is expected to deliver the 

following: 

a. An Inception Report; 
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b. Summary Field Report highlighting amongst others the approaches and 
challenges that may affect the Review;    
c. A draft Interim Report highlighting the key components of the Review; and 
d. Final Mid-Term Review Report. 

6. PROJECT MANAGEMENT 

 
6.1 Supervision and Reporting 
 
The overall responsibility of overseeing the assignment will be the Executive 

Secretary while the coordination will be vested with the Deputy Executive Secretary- 

Regional Integration in the SADC Secretariat supported by Director – Policy Planning 

and Resources Mobilization. All the deliverables as outlined in the table above will be 

cleared by the SADC Secretariat before submission of the invoice. The day-to-day 

management of the assignment will be conducted by the Director – Policy Planning 

and Resources Mobilization.    

The United Nations Economic Commission for Africa (UNECA) has partnered with 

the Secretariat to ensure that the deliverables are of good and acceptable quality and 

standards. As such, UNECA will provide technical support which includes but is not 

limited to:  

(i) review of the methodology to be proposed by the Consultants during the 
Inception Phase;  
(ii) review of all deliverables and advise the Secretariat of the standard and 
quality related dimensions prior to approval by the Secretariat; and  
(iii) Provide technical expertise as may be required.   
 
6.2 Facilities Provided by the Contracting Authority  
 
Office space at the SADC Secretariat with internet connection will be provided to the 

Consultancy Firm when carrying out the work whilst in Gaborone, Botswana. 

7. REQUIREMENTS FROM THE CONSULTING FIRM 

 
7.1 Expertise 
 
The consultancy firm will mobilize four (4) key experts to undertake the above 

assignment, constituting the Team Leader with expertise in Monitoring and 

Evaluation, and three technical experts within the areas of social and economic 

development, peace and security, and political science.  
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The profile of the Team:  

 
(i) Team Leader: The assignment requires an expert with knowledge and 
experience in key areas of evaluation, mid and end term review and assessments of 
regional interventions with multiple interventions within and across countries or 
Member States. The expert shall also be the Team Leader. He/she should hold an 
advanced University Degree (Master’s Degree or equivalent) in Evaluation, 
Economics, Development Economics or equivalent. The person should have at least 
15 years of practical experience working in conducting evaluations and mid and end-
term reviews and evaluations within the SADC region. A minimum of 15 years of 
practical experience in the areas of regional integration will be an added advantage; 
proven leadership of diverse teams.  
 
(ii) Social Economic Expert: should hold an advanced University Degree 
(Master’s Degree or equivalent) in Economics, Development Economics or equivalent 
with an emphasis on regional integration; and evaluation of social and economic 
issues. The expert should have a minimum of 15 years’ demonstrable experience in 
the field of evaluation and development; proven knowledge of Southern African socio-
economic development issues; proven writing skills including in referenced journals.  
 
(iii) Peace and Security Expert: should hold an advanced degree (Master’s 
Degree or equivalent) preferably in peace and security studies or Political Science. 
Should have a minimum of 15 years of relevant professional experience in 
International Security, Irregular Warfare (Organized Crime, Terrorism, Insurgency, 
Stabilization and Reconstruction, Cyber and Information warfare and conflict, and 
Unconventional Warfare). Considerable experience should be in developing countries, 
preferably in the SADC region.  
 
(iv) Political Scientist: should hold an advanced degree (Master’s Degree or 
equivalent) in Political Science with at least 15 years of relevant professional 
experience in the areas of good governance, democracy as well as electoral 
processes 
 
 
7.2 Other Services 
 
The Consultancy Firm shall ensure that the experts are adequately equipped with 

office space, equipment and supplies. It shall ensure that there is sufficient 

administrative provision to enable the experts to concentrate on their primary 

responsibilities. The costs of those services shall be included in the fee rate. 

 
7.3 Incidental Expenditure 



  

 

62 

 
The location of the assignment is home-based with travel to the SADC Secretariat, 

and SADC Member States. The provision for incidental expenditure must be included 

in the Budget breakdown. It covers the ancillary expenditure incurred under this 

assignment. It cannot be used for costs which should be covered by the consultancy 

firm as part of fee rates. It covers travel costs, and subsistence allowances to experts 

for duties carried outside their usual duty station. Incidental expenditure will be paid 

on a reimbursable basis. 

8. FACILITIES TO BE PROVIDED BY SADC 

 
SADC will provide furnished office space within the premises of the SADC Secretariat 

with access to communication facilities for the performance of duties under the 

assignment when the experts are in Gaborone.  

9. WORK PLAN AND TIME SCHEDULE 

 
This assignment is planned for a duration of 5 months, and the intended start date is 

November, 2018. It will be carried out in 4 phases and the actual timing of the phases 

will be agreed to between the Consulting Firm and the SADC Secretariat at the time 

of contract negotiation and award.  

 
Phase 1: This is the inception phase with kick off consultation whereby the 
consultants will meet with SADC Secretariat to fine-tune the proposed methodology. 
It is expected that the consultants will produce an Inception Report at this stage. 
 
Phase 2: This is the data/information collection phase whereby the consultants will 
undertake documentation review and consultation with keys stakeholders. The Phase 
will also include validation workshop and incorporation of views and opinions of the 
key stakeholders. The expected deliverable is the Field Report.  
 
Phase 3: This is the data analysis and report writing phase. The consultants will carry 
out a detailed analysis of the data/information collected, identify key issues, 
achievements, challenges, risks and mitigation measures. The expected deliverable 
is the draft Mid Term Review Report.  
 
Phase 4: Consultative workshops to present draft reports and solicit and incorporate 
stakeholders’ views at regional level, and produce the final report. 
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10. REPORTS AND SCHEDULE OF DELIVERABLES 

 
10.1 Reports 
 
The Consulting Firm shall submit the following reports: 

An Inception report which clearly unpacks the methodological approach to be followed by 

the consultants;  

• A Field Report outlining processes and strategies adopted during data/information 
collection phase;  

 

• A Draft Mid-Term Review Report, which would include initial findings and analysis 
emanating from initial analysis; 

 

• A Final Mid-Term Review Report, which has incorporated all comments emanating 
from the validation workshop and the Secretariat. 

 
The Reports will be submitted electronically and in hard copies to the SADC Executive 
Secretary.  

 
10.2 Schedule of Deliverables 
 
The indicative schedule of deliverables is provided below. Modifications may be 

made during the Inception Phase but this should not alter the quality of the proposal 

and substance of the delivery. 

 
Key Deliverable Indicative Timeline (calendar weeks) 

Mobilization of experts and kick-off consultations Maximum 2 weeks after contract award 

Submission of Inception Report 2 weeks after kick-off 

Submission of Field Report 3 weeks after submission of the Inception Report  

Submission of Draft Mid Term Review Report  6 weeks after field work 

Submission of Final Mid Term Review Report 1 weeks after verification workshop 

Total Period  12 weeks 

11.0 ESTIMATED INPUT 

The actual level of effort (input) for undertaking the assignment will be agreed 

between the Consultancy Firm and the SADC Secretariat at the time of contract 

negotiation and award. However, total consultancy input should not exceed 12 

weeks. 
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S T A N D A R D  C O N T R A C T  F O R  

C O N S U L T I N G  S E R V I C E S  
 

 
CONSULTING FIRM TO  

UNDERTAKE THE MID-TERM REVIEW OF THE REVISED 

REGIONAL INDICATIVE STRATEGIC DEVELOPMENT PLAN – 2015-

2020 AND THE STRATEGIC INDICATIVE PLAN FOR THE ORGAN 

 

CONTRACT NUMBER: SADC/3/5/2/15 
 

 

 

 

BETWEEN SADC Secretariat (“the Contracting Authority”) 

 

AND 

 

 [insert the name] (“the Contractor”) 
 

 

 

 

DATE: [insert the month and the year] 
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I.  Form of Contract 

 

(Text in brackets [ ] is optional; all notes should be deleted in final text) 

 

 

This CONTRACT (hereinafter called the “Contract”) is made this the [day] day of the month 

of [month], [year], between, on the one hand, [name of Contracting Authority] (hereinafter 

called the “Contracting Authority”) and, on the other hand, [name of Contractor] (hereinafter 

called the “Contractor”). 

 

[Note: If the Contractor consist of more than one entity, the above should be partially 

amended to read as follows: “…(hereinafter called the “Contracting Authority”) and, on the 

other hand, a joint venture/consortium/association consisting of the following entities, each 

of which will be jointly and severally liable to the Contracting Authority for all the 

Contractor’s obligations under this Contract, namely, [name of Contractor] and [name of 

Contractor] (hereinafter called the “Contractor”).] 

 

WHEREAS 

 

(a) the Contracting Authority has requested the Contractor to provide certain 

consulting services as defined in this Contract (hereinafter called the 

“Services”); 

 

(b) the Contractor, having demonstrated to the Contracting Authority that he has the 

required professional skills, personnel and technical resources, has agreed to 

provide the Services on the terms and conditions set forth in this Contract; 

 

 

NOW THEREFORE the parties  hereby agree as follows: 

 

1. The following documents attached hereto shall be deemed to form an integral part of 

this Contract: 

 

(a) The General Conditions of Contract; 

(b) The Special Conditions of Contract; 

(c) The following Appendices:   

 

Appendix A: Terms of Reference 

Appendix B: Technical Proposal 

Appendix C: Financial Proposal  

Appendix D: Form of Advance Payments Guarantee 

 

2. The mutual rights and obligations of the Contracting Authority and the Contractor 

shall be as set forth in the Contract, in particular: 
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(a) the Contractor shall carry out the Services in accordance with the provisions 

of the Contract; and 

(b) the Contracting Authority shall make payments to the Contractor in 

accordance with the provisions of the Contract. 

 

 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their 

respective names as of the day and year first above written. 

 

For and on behalf of [name of Contracting Authority] 

 

  

[Authorized Representative] 

 

For and on behalf of [name of Contractor] 

 

  

[Authorized Representative] 

 

[Note:  If the Contractor consists of more than one entity, all these entities should appear as 

signatories, e.g., in the following manner:] 

 

For and on behalf of each of the Members of the Contractor 

 

[name of member] 

 

  

[Authorized Representative] 

 

[name of member] 

 

  

[Authorized Representative] 
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II.  General Conditions of Contract 

1.  GENERAL PROVISIONS 

 

1.1 Definitions Unless the context otherwise requires, the following terms whenever 

used in this Contract have the following meanings: 

(a) “Applicable Law” means the laws and any other instruments 

having the force of law in the Contracting Authority’s country, 

or in such other country as may be specified in the Special 

Conditions of Contract (SC), as they may be issued and in force 

from time to time. 

(b) “Contracting Authority” means legal entity named in the SC 

who procures the Services described in Appendix A hereto 

from the Contractor.  

(c) “Contractor” means any private or public entity named in the 

SC that will provide the Services to the Contracting Authority 

under the Contract. 

(d) “Contract” means the Contract signed by the Parties and all the 

attached documents listed in its Clause 1, that is these General 

Conditions (GC), the Special Conditions (SC), and the 

Appendices. 

(e) “Day” means calendar day. 

(f) “Effective Date” means the date on which this Contract comes 

into force and effect pursuant to Clause GC 2.1. 

(h) “GC” means these General Conditions of Contract. 

(k) “Member” means any of the entities that make up the joint 

venture/consortium/association; and “Members” means all 

these entities. 

(l) “Party” means the Contracting Authority or the Contractor, as 

the case may be, and “Parties” means both of them. 

(m) “Personnel” means professionals and support staff provided by 

the Contractor or by any Sub-Contractor and assigned to 

perform the Services or any part thereof; “Foreign Personnel” 

means such professionals and support staff who at the time of 

being so provided had their domicile outside the Contracting 
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Authority’s country; “Local Personnel” means such 

professionals and support staff who at the time of being so 

provided had their domicile inside the Contracting Authority’s 

country; and “Key Personnel” means the Personnel referred to 

in Clause GC 4.2(a). 

(n) “Reimbursable expenses” means all assignment-related costs 

other than Contractor’s remuneration. 

(o) “Special Conditions of Contract” or “SC” means the Conditions 

of the Contract that are peculiar to the Contract between the 

Contracting Authority by which the GC may be amended or 

supplemented. 

(p) “Services” means the work to be performed by the Contractor 

pursuant to this Contract, as described in Appendix A hereto. 

(q) “Sub-Contractors” means any person or entity to whom/which 

the Contractor subcontracts any part of the Services. 

(r) “Third Party” means any person or entity other than the 

Contracting Authority, the Contractor or a Sub-Contractor. 

(s) “In writing” means communicated in written form with proof of 

receipt. 

1.2 Relationship 

 Between the 

Parties 

 

Nothing contained herein shall be construed as establishing a 

relationship of master and servant or of principal and agent as 

between the Contracting Authority and the Contractor.  The 

Contractor, subject to this Contract, has complete charge of his/her 

Personnel and Sub-Contractors, if any, performing the Services and 

shall be fully responsible for the Services performed by them or on 

their behalf hereunder. 

1.3 Law Governing 

Contract 

This Contract, its meaning and interpretation, and the relation 

between the Parties shall be governed by the Applicable Law. 

1.4 Language This Contract has been executed in the English language which shall 

be the binding and controlling language for all matters relating to the 

meaning or interpretation of this Contract. 

1.5 Headings The headings shall not limit, alter or affect the meaning of this 

Contract. 

1.6 Notices 1.6.1 Any notice, request or consent required or permitted to be 

given or made pursuant to this Contract shall be in writing.   

Any such notice, request or consent shall be deemed to have 

been given or made when delivered in person to an authorized 

http://www.businessdictionary.com/definition/contract.html


II General Conditions of Contract  

 

71 

representative of the Party to whom the communication is 

addressed, or when sent to such Party at the address specified 

in the SC. 

1.6.2 A Party may change its address for notice hereunder by 

giving the other Party notice in writing of such change to the 

address specified in the SC. 

1.7 Location The Services shall be performed at such locations as are specified in 

Appendix A hereto and, where the location of a particular task is not 

so specified, at such locations, whether in the Contracting 

Authority’s country or elsewhere, as the Contracting Authority may 

approve. 

1.8 Authority of 

Member in 

Charge 

In case the Contractor consists of a joint venture/consortium/ 

association of more than one entity, the Members hereby authorize 

the entity specified in the SC to act on their behalf in exercising all 

the Contractor’s rights and obligations towards the Contracting 

Authority under this Contract, including without limitation the 

receiving of instructions and payments from the Contracting 

Authority. 

1.9 Authorized 

Representatives 

1.9.1. Any action required or permitted to be taken, and any 

document required or permitted to be executed under this 

Contract by the Contracting Authority or the Contractor may 

be taken or executed by the officials specified in the SC. 

1.9.2. The Contracting Authority’s authorized representative shall be 

called Task Manager. The Task Manager may exercise the 

authority attributable to him/her as specified in the SC.  

1.9.3. The Task Manager shall have no authority to amend the 

Contract.  

1.9.4. The Contractor’s authorized representative shall be called 

Project Director and he/she may exercise the authority 

attributable to him/her as specified in the SC.  

1.9.5.  Either Party shall promptly inform the other of any change of 

their authorized representative or of any change to the 

authority attributed to their authorized representative. 

1.10 Taxes and Duties The Contractor, its Sub-Contractors and Personnel shall pay such 

indirect taxes, duties, fees and other impositions levied under the 

Applicable Law as specified in the SC. 

1.11 Fraud and If the Contracting Authority determines that the Contractor and/or  

its Sub-Contractors have engaged in corrupt, fraudulent, collusive, 
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Corruption coercive, or obstructive practices, in competing for or in executing 

the Contract, then the Contracting Authority may, after giving 14 

days’ notice to the Contractor, terminate the Contractor's 

employment under the Contract, and the provisions of Clause 2 shall 

apply as if such expulsion had been made under Sub-Clause 

2.9.1(d). 

Should any personnel of the Contractor be determined to have 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practice during the execution of the Contract, then that personnel 

shall be removed in accordance with Sub-Clause 4.5 

1.11.1 Definitions For the purposes of this Sub-Clause, the terms set-forth below are 

defined as follows:  

(i)  “corrupt practice”25 is the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party; 

(ii)  “fraudulent practice”26 is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation; 

(iii)  “collusive practice”27 is an arrangement between two or more 

parties designed to achieve an improper purpose, including to 

influence improperly the actions of another party; 

(iv)  “coercive practice”28 is impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property 

of the party to influence improperly the actions of that party; 

(v) “obstructive practice” is 

(aa) deliberately destroying, falsifying, altering or concealing 

of evidence material to the investigation or making false 

statements to investigators in order to materially impede 

a SADC Secretariat investigation into allegations of a 

                                                 
25

   “Another party” refers to a public official acting in relation to the selection process or contract execution.  

In this context, “public official” includes SADC Secretariat staff and employees of other organizations 

taking or reviewing procurement decisions. 

26
  A “party” refers to a public official; the terms  “benefit” and “obligation” relate to the selection process or 

contract execution; and the “act or omission” is intended to influence the selection process or contract 

execution. 

27
   “Parties” refers to participants in the selection process (including public officials) attempting to establish 

bid prices at artificial, non-competitive levels. 

28
  A “party” refers to a participant in the selection process or contract execution. 
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corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the 

investigation; or 

(bb) acts intended to materially impede the exercise of the 

SADC Secretariat’s inspection and audit rights provided 

for under Clause 3.6. 

1.11.2 Commis-

sions and 

Fees 

The Contracting Authority will require the successful Contractor to 

disclose any commissions or fees that may have been paid or are to 

be paid to agents, representatives, or commission agents with respect 

to the selection process or execution of the contract.  The 

information disclosed must include at least the name and address of 

the agent, representative, or commission agent, the amount and 

currency, and the purpose of the commission or fee. 

2.  COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION OF CONTRACT 

2.1 Effectiveness of 

Contract 

This Contract shall come into force and effect on the date (the 

“Effective Date”) the Contracting Authority specifies in the notice 

to the Contractor instructing the Contractor to begin carrying out the 

Services.  This notice shall confirm that the effectiveness conditions, 

if any, listed in the SC have been met. 

2.2 Termination of 

Contract for 

Failure to Become 

Effective 

If this Contract has not become effective within such time period 

after the date of the Contract signed by the Parties as specified in the 

SC, either Party may, by not less than twenty one (21) days written 

notice to the other Party, declare this Contract to be null and void, 

and in the event of such a declaration by either Party, neither Party 

shall have any claim against the other Party with respect hereto. 

2.3 Commencement 

of Services 

The Contractor shall begin carrying out the Services not later than 

the number of days after the Effective Date specified in the SC. 

2.4 Expiration of 

Contract 

Unless terminated earlier pursuant to Clause GC 2.9 hereof, this 

Contract shall expire at the end of such time period after the 

Effective Date as specified in the SC. 

2.5 Entire Agreement This Contract contains all covenants, stipulations and provisions 

agreed by the Parties.  No agent or representative of either Party has 

authority to make, and the Parties shall not be bound by or be liable 

for, any statement, representation, promise or agreement not set 

forth herein. 

2.6 Modifications, or 

Variations 

2.6.1. Any modification or variation of the terms and conditions of 

this Contract, including any modification or variation of the 

scope of the Services, may only be made by written 
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agreement between the Parties.  Pursuant to Clause GC 7.2 

here of, however, each Party shall give due consideration to 

any proposals for modification or variation made by the other 

Party. 

2.6.2. Substantial modifications to the contract, including 

modifications of the General or Special Conditions of the 

contract, changes in the scope or the duration of the contract, 

to the total contract amount and replacement of Key Experts, 

must be made by means of an addendum. If the request for an 

amendment comes from the Contractor, the latter must submit 

such a request to the Contracting Authority at least 30 days 

before the amendment is intended to enter into force, except 

in cases which are duly substantiated by the Contractor and 

accepted by the Contracting Authority. 

2.6.3. However, where the amendment does not affect the basic 

purpose of the contract and, for a time based contract, the 

financial impact is limited to a transfer within the 

remuneration or between the remuneration and the provision 

for reimbursable expenses involving a variation of less than 

15% of the original amount (or as modified by addendum) for 

the categories of expense where the money was taken from, 

the Task Manager shall have the power to order any variation 

to any part of the services necessary for the proper 

implementation of the tasks, without changing the object or 

scope of the contract. Such variations may include additions, 

omissions, substitutions, changes in quality, quantity, 

specified sequence, method or timing of performance of the 

services, changes in contact details and reporting 

requirements. 

2.6.4. Prior to any administrative order for variation, the Task 

Manager shall notify the Contractor of the nature and form of 

such variation. As soon as possible, after receiving such 

notice, the Contractor shall submit to the Task Manager a 

written proposal containing: 

(a) a description of the service to be performed or the 

measures to be taken and a programme for 

implementation of the tasks; and 

(b) any necessary modifications to the programme of 

implementation of the tasks or to any of the Contractor's 

obligations under the contract; and 

(c) for a time based contract, any adjustment to the contract 
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value in accordance with the following principles: 

(i) where the task is of similar character and executed 

under similar conditions to an item priced in the 

budget breakdown, the equivalent numbers of 

working days shall be valued at the fee rates 

contained therein; 

(ii) where the task is not of a similar character or is not 

executed under similar conditions, the fee rates in 

the contract shall be applied to the estimated 

numbers of working days so far as is reasonable, 

failing which, a fair estimation shall be made by 

the Task Manager; 

(3) where a variation is necessitated by a default or 

breach of contract by the Contractor, any 

additional cost attributable to such variation shall 

be borne by the Contractor. 

2.6.5. Following the receipt of the Contractor's proposal, the Task 

Manager shall decide as soon as possible whether or not the 

variation shall be carried out. If the Task Manager decides 

that the variation shall be carried out he/she shall issue the 

administrative order stating that the variation shall be carried 

out under the conditions given in the Contractor's proposal or 

as modified by the Task Manager in accordance with or 

pursuant to Clause GC 2.6.4. 

2.6.6. On receipt of the administrative order requesting the 

variation, the Contractor shall proceed to carry out the 

variation and be bound by these General Conditions in so 

doing as if such variation were stated in the contract. 

2.6.7. No amendment shall be made retroactively except in cases 

which are duly substantiated by the Contractor and accepted 

by the Contracting Authority.  

2.6.8. Any change to the contract which has not been made in the 

form of an administrative order or an addendum or in 

accordance with this Clause shall be considered null and void. 

2.7 Force Majeure 

 

 

2.7.1 Definition (a) For the purposes of this Contract, “Force Majeure” means an 

event which is beyond the reasonable control of a Party, is not 

foreseeable, is unavoidable, and which makes a Party’s 

performance of its obligations hereunder impossible or so 
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impractical as reasonably to be considered impossible in the 

circumstances, and includes, but is not limited to, war, riots, 

civil disorder, earthquake, fire, explosion, storm, flood or 

other adverse weather conditions, strikes, lockouts or other 

industrial action (except where such strikes, lockouts or other 

industrial action are within the power of the Party invoking 

Force Majeure to prevent), confiscation or any other action by 

Contracting Authority agencies. 

(b) Force Majeure shall not include (i) any event which is caused 

by the negligence or intentional action of a Party or such 

Party’s Sub-Contractors or agents or employees, nor (ii) any 

event which a diligent Party could reasonably have been 

expected both to take into account at the time of the conclusion 

of this Contract, and avoid or overcome in the carrying out of 

its obligations hereunder. 

(c) Force Majeure shall not include insufficiency of funds or 

failure to make any payment required hereunder. 

2.7.2 No Breach 

of Contract 

The failure of a Party to fulfill any of its obligations hereunder shall 

not be considered to be a breach of, or a default under, this Contract 

insofar as such inability arises from an event of Force Majeure, 

provided that the Party affected by such an event has taken all 

reasonable precautions, due care and reasonable alternative 

measures, all with the objective of carrying out the terms and 

conditions of this Contract. 

2.7.3 Measures to 

be Taken 

(a) A Party affected by an event of Force Majeure shall continue 

to perform its obligations under the Contract as far as is 

reasonably practical, and shall take all reasonable measures to 

minimize the consequences of any event of Force Majeure. 

(b) A Party affected by an event of Force Majeure shall notify the 

other Party of such event as soon as possible, and in any case 

not later than fourteen (14) days following the occurrence of 

such event, providing evidence of the nature and cause of such 

event, and shall similarly give written notice of the restoration 

of normal conditions as soon as possible. 

(c) Any period within which a Party shall, pursuant to this 

Contract, complete any action or task, shall be extended for a 

period equal to the time during which such Party was unable to 

perform such action as a result of Force Majeure. 

(d) During the period of their inability to perform the Services as a 

result of an event of Force Majeure, the Contractor, upon 
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instructions by the Contracting Authority, shall either: 

(i) demobilize, in which case the Contractor shall be 

reimbursed for additional costs they reasonably and 

necessarily incurred, and, if required by the Contracting 

Authority, in reactivating the Services; or 

(ii) continue with the Services to the extent possible, in 

which case the Contractor shall continue to be paid 

under the terms of this Contract and  be reimbursed for 

additional costs reasonably and necessarily incurred. 

(e) In the case of disagreement between the Parties as to the 

existence or extent of Force Majeure, the matter shall be 

settled in accordance with Clause GC 8. 

2.8 Suspension The Contracting Authority may, by written notice of suspension to 

the Contractor, suspend all payments to the Contractor hereunder if 

the Contractor fails to perform any of its obligations under this 

Contract, including the carrying out of the Services, provided that 

such notice of suspension (i) shall specify the nature of the failure, 

and (ii) shall request the Contractor to remedy such failure within a 

period not exceeding thirty (30) days after receipt by the Contractor 

of such notice of suspension. 

2.9 Termination  

2.9.1 By the  

Contracting 

Authority 

The Contracting Authority may terminate this Contract in case of 

the occurrence of any of the events specified in paragraphs (a) 

through (g) of this Clause GC 2.9.1.  In such an occurrence the 

Contracting Authority shall give a not less than thirty (30) days’ 

written notice of termination to the Contractor, and sixty (60) days’ 

in case of the event referred to in (g). 

(a) If the Contractor fails to remedy a failure in the performance 

of its obligations hereunder, as specified in a notice of 

suspension pursuant to Clause GC 2.8 above herein, within 

thirty (30) days of receipt of such notice of suspension or 

within such further period as the Contracting Authority may 

have subsequently approved in writing. 

(b) If the Contractor becomes (or, if the Contractor consists of 

more than one entity, if any of its Members becomes) 

insolvent or bankrupt or enter into any agreements with their 

creditors for relief of debt or take advantage of any law for the 

benefit of debtors or go into liquidation or receivership 

whether compulsory or voluntary. 
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(c) If the Contractor fails to comply with any final decision 

reached as a result of arbitration proceedings pursuant to 

Clause GC 8 hereof. 

(d) If the Contractor, in the judgment of the Contracting 

Authority, has engaged in corrupt or fraudulent practices in 

competing for or in executing this Contract. 

(e) If the Contractor submits to the Contracting Authority a false 

statement which has a material effect on the rights, obligations 

or interests of the Contracting Authority. 

(f) If, as the result of Force Majeure, the Contractor is unable to 

perform a material portion of the Services for a period of not 

less than sixty (60) days. 

(g) If the Contracting Authority, in its sole discretion and for any 

reason whatsoever, decides to terminate this Contract. 

2.9.2 By the 

Contractor 

The Contractor may terminate this Contract, by not less than thirty 

(30) days’ written notice to the Contracting Authority, in case of the 

occurrence of any of the events specified in paragraphs (a) through 

(d) of this Clause GC 2.9.2. 

(a) If the Contracting Authority fails to pay any money due to the 

Contractor pursuant to this Contract and not subject to dispute 

pursuant to Clause GC 8 hereof within forty-five (45) days 

after receiving written notice from the Contractor that such 

payment is overdue. 

(b) If, as the result of Force Majeure, the Contractor is unable to 

perform a material portion of the Services for a period of not 

less than sixty (60) days. 

(c) If the Contracting Authority fails to comply with any final 

decision reached as a result of arbitration pursuant to Clause 

GC 8 hereof. 

(d) If the Contracting Authority is in material breach of its 

obligations pursuant to this Contract and has not remedied the 

same within forty-five (45) days (or such longer period as the 

Contractor may have subsequently approved in writing) 

following the receipt by the Contracting Authority of the 

Contractor’s notice specifying such breach. 
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2.9.3 Cessation of 

Rights and 

Obligations 

Upon termination of this Contract pursuant to Clauses GC 2.2 or GC 

2.9 hereof, or upon expiration of this Contract pursuant to Clause 

GC 2.4 hereof, all rights and obligations of the Parties hereunder 

shall cease, except (i) such rights and obligations as may have 

accrued on the date of termination or expiration, (ii) the obligation 

of confidentiality set forth in Clause GC 3.3 hereof, (iii) the 

Contractor’s obligation to permit inspection, copying and auditing 

of their accounts and records set forth in Clause GC 3.6 hereof, and 

(iv) any right which a Party may have under the Applicable Law. 

2.9.4 Cessation of 

Services 

Upon termination of this Contract by notice of either Party to the 

other pursuant to Clauses GC 2.9.1 or GC 2.9.2 hereof, the 

Contractor shall, immediately upon dispatch or receipt of such 

notice, take all necessary steps to bring the Services to a close in a 

prompt and orderly manner and shall make every reasonable effort 

to keep expenditures for this purpose to a minimum.  With respect to 

documents prepared by the Contractor and equipment and materials 

furnished by the Contracting Authority, the Contractor shall proceed 

as provided, respectively, by Clauses GC 3.9 or GC 3.10 hereof. 

2.9.5 Payment 

upon 

Termination 

Upon termination of this Contract pursuant to Clauses GC 2.9.1 or 

GC 2.9.2 hereof, the Contracting Authority shall make the following 

payments to the Contractor: 

(a) remuneration pursuant to Clause GC 6 hereof for Services 

satisfactorily performed prior to the effective date of 

termination, and reimbursable expenditures pursuant to Clause 

GC 6 hereof for expenditures actually incurred prior to the 

effective date of termination; and 

(b) except in the case of termination pursuant to paragraphs (a) 

through (e) of Clause GC 2.9.1 hereof, reimbursement of any 

reasonable cost incidental to the prompt and orderly 

termination of this Contract including the cost of travel of the 

Personnel. 

2.9.6 Disputes 

about 

Events of 

Termination 

If either Party disputes whether an event specified in paragraphs (a) 

through (f) of Clause GC 2.9.1 or in Clause GC 2.9.2 hereof has 

occurred, such Party may, within forty-five (45) days after receipt of 

notice of termination from the other Party, refer the matter to Clause 

GC 8 hereof, and this Contract shall not be terminated on account of 

such event except in accordance with the terms of any resulting 

arbitral award. 
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3.  OBLIGATIONS OF THE CONTRACTOR 

3.1 General  

3.1.1 Standard of 

Performance 

The Contractor shall perform the Services and carry out their 

obligations hereunder with all due diligence, efficiency and economy, 

in accordance with generally accepted professional standards and 

practices, and shall observe sound management practices, and employ 

appropriate technology and safe and effective equipment, machinery, 

materials and methods.  The Contractor shall always act, in respect of 

any matter relating to this Contract or to the Services, as faithful 

adviser to the Contracting Authority, and shall at all times support 

and safeguard the Contracting Authority’s legitimate interests in any 

dealings with Sub-Contractors or Third Parties. 

3.1.2   Law Governing 

Services 

 

The Contractor shall perform the Services in accordance with the 

Applicable Law and shall take all practicable steps to ensure that any 

Sub-Contractor, as well as the Personnel of the Contractor and Sub-

Contractor, comply with the Applicable Law.  The Contracting 

Authority shall notify the Contractor in writing of relevant local 

customs, and the Contractor shall, after such notification, respect such 

customs. 

3.2 Conflict of 

Interests 

The Contractor shall hold the Contracting Authority’s interests 

paramount, without any consideration for future work, and strictly 

avoid conflict with other assignments or their own corporate interests. 

3.2.1 Contractor Not 

to Benefit from 

Commissions, 

Discounts, etc. 

(a) The payment of the Contractor pursuant to Clause GC 6 hereof 

shall constitute the Contractor’s only payment in connection 

with this Contract and, subject to Clause GC 3.2.2 hereof, the 

Contractor shall not accept for its own benefit any trade 

commission, discount or similar payment in connection with 

activities pursuant to this Contract or in the discharge of its 

obligations hereunder, and the Contractor shall use its best 

efforts to ensure that any Sub-Contractors, as well as the 

Personnel and agents of either of them, similarly shall not 

receive any such additional payment. 

(b) Furthermore, if the Contractor, as part of the Services, has the 

responsibility of advising the Contracting Authority on the 

procurement of goods, works or services, the Contractor shall 

comply with the SADC Secretariat’s applicable procurement 

guidelines, and shall at all times exercise such responsibility in 

the best interest of the Contracting Authority.  Any discounts or 

commissions obtained by the Contractor in the exercise of such 

procurement responsibility shall be for the account of the 
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Contracting Authority. 

3.2.2 Contractor and 

Affiliates Not to 

Engage in 

Certain 

Activities 

The Contractor agrees that, during the term of this Contract and after 

its termination, the Contractor and any entity affiliated with the 

Contractor, as well as any Sub-Contractor and any entity affiliated 

with such Sub-Contractors, shall be disqualified from providing 

goods, works or services (other than consulting services) resulting 

from or directly related to the Contractor’s Services for the 

preparation or implementation of the project. 

3.2.3 Prohibition of 

Conflicting 

Activities 

The Contractor shall not engage, and shall cause their Personnel as 

well as their Sub-Contractors and their Personnel not to engage, 

either directly or indirectly, in any business or professional activities 

that would conflict with the activities assigned to them under this 

Contract. 

3.3 Confidentiality Except with the prior written consent of the Contracting Authority, 

the Contractor and their Personnel shall not at any time communicate 

to any person or entity any confidential information acquired in the 

course of providing the Services, nor shall the Contractor and their 

Personnel make public the recommendations formulated in the 

course of, or as a result of, the provision of the Services. 

3.4 Liability of the 

Contractor 

Subject to additional provisions, if any, set forth in the SC, the 

Contractors’ liability under this Contract shall be provided by the 

Applicable Law. 

3.5 Insurance to be 

Taken out by the 

Contractor 

The Contractor (i) shall take out and maintain, and shall cause any 

Sub-Contractor to take out and maintain, at their (or the Sub-

Contractors’, as the case may be) own cost but on terms and 

conditions approved by the Contracting Authority, insurance against 

the risks, and for the coverages specified in the SC, and (ii) at the 

Contracting Authority’s request, shall provide evidence to the 

Contracting Authority showing that such insurance has been taken 

out and maintained and that the current premiums therefore have 

been paid. 

3.6 Accounting, 

Inspection and 

Auditing 

The Contractor shall permit the SADC Secretariat and/or persons 

appointed by the SADC Secretariat to inspect its accounts and 

records as well as those of its Sub-Contractors relating to the 

performance of the Contract, and to have such accounts and records 

audited by auditors appointed by the SADC Secretariat if required 

by the SADC Secretariat. The Contractor’s attention is drawn to 

Clause 1.11.1 which provides, inter alia, that acts intended to 

materially impede the exercise of the SADC Secretariat’s inspection 

and audit rights provided for under Clause 3.6 constitute a prohibited 
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practice subject to contract termination (as well as to a determination 

of ineligibility under the Contractor Guidelines). 

3.7 Contractor’s 

Actions Requiring 

Contracting 

Authority’s Prior 

Approval 

The Contractor shall obtain the Contracting Authority’s prior 

approval in writing before taking any of the following actions: 

(a) Any change or addition to the Personnel listed in Appendix B  

(b) Subcontracts: the Contractor may subcontract work relating to 

the Services to an extent and with such experts and entities as 

may be approved in advance by the Contracting Authority.  

Notwithstanding such approval, the Contractor shall retain full 

responsibility for the Services.  In the event that any Sub-

Contractors are found by the Contracting Authority to be 

incompetent or incapable in discharging assigned duties, the 

Contracting Authority may request the Contractor to provide a 

replacement, with qualifications and experience acceptable to 

the Contracting Authority, or to resume the performance of the 

Services itself. 

(c) Any other action that may be specified in the SC. 

3.8 Reporting 

Obligations 

The Contractor shall submit to the Contracting Authority the reports 

and documents specified in Appendix A hereto, in the form, in the 

numbers and within the time periods set forth in the said Appendix.  

Final reports shall be delivered in CD ROM in addition to the hard 

copies specified in said Appendix. 

3.9 Documents 

Prepared by the 

Contractor to be 

the Property of 

the Contracting 

Authority 

All plans, drawings, specifications, designs, reports, other 

documents and software prepared by the Contractor for the 

Contracting Authority under this Contract shall become and remain 

the property of the Contracting Authority, and the Contractor shall, 

not later than upon termination or expiration of this Contract, deliver 

all such documents to the Contracting Authority, together with a 

detailed inventory thereof.  The Contractor may retain a copy of such 

documents and software, and use such software for their own use 

with prior written approval of the Contracting Authority.  If license 

agreements are necessary or appropriate between the Contractor and 

third parties for purposes of development of any such computer 

programs, the Contractor shall obtain the Contracting Authority’s 

prior written approval to such agreements, and the Contracting 

Authority shall be entitled, at its discretion, to require recovery of its 

expenses related to the development of the program(s) concerned.  

Other restrictions about the future use of these documents and 

software, if any, shall be specified in the SC. 

3.10 Equipment, Equipment, vehicles and materials made available to the Contractor 
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Vehicles and 

Materials 

Furnished by the 

Contracting 

Authority 

by the Contracting Authority, or purchased by the Contractor wholly 

or partly with funds provided by the Contracting Authority, shall be 

the property of the Contracting Authority and shall be marked 

accordingly.  Upon termination or expiration of this Contract, the 

Contractor shall make available to the Contracting Authority an 

inventory of such equipment, vehicles and materials and shall 

dispose of such equipment and materials in accordance with the 

Contracting Authority’s instructions.  While in possession of such 

equipment, vehicles and materials, the Contractor, unless otherwise 

instructed by the Contracting Authority in writing, shall insure them 

at the expense of the Contracting Authority in an amount equal to 

their full replacement value. 

3.11 Equipment and 

Materials 

Provided by the 

Contractors 

 

Equipment or materials brought into the Contracting Authority’s 

country by the Contractor and the Personnel and used either for the 

Project or personal use shall remain the property of the Contractor or 

the Personnel concerned, as applicable, on the condition that it is not 

bought with funds provided by the Contracting Authority (see 3.10 

above). 

4.  CONTRACTORS’ PERSONNEL AND SUB-CONTRACTORS 

4.1 General The Contractor shall employ and provide such qualified and 

experienced Personnel and Sub-Contractors as are required to carry 

out the Services. 

4.2 Description of 

Personnel 

(a) The title, agreed job description, minimum qualification and 

estimated period of engagement for  carrying out the Services 

by  each of the Contractor’s Key Personnel are described in 

Appendix B.  If any of the Key Personnel has already been 

approved by the Contracting Authority, his/her name is listed 

as well. 

(b) If required to comply with the provisions of Clause GC 3.1.1 

hereof, adjustments with respect to the estimated periods of 

engagement of Key Personnel set forth in Appendix B may be 

made by the Contractor by written notice to the Contracting 

Authority, provided: (i) that such adjustments shall not alter 

the originally estimated period of engagement of any 

individual by more than 10% or one week, whichever is 

larger, and (ii) that the aggregate of such adjustments shall not 

cause payments under this Contract to exceed the ceilings set 

forth in Clause GC 6.1(b) of this Contract.  Any other such 

adjustments shall only be made with the Contracting 

Authority’s written approval. 

(c) If additional work is required beyond the scope of the Services 
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specified in Appendix A, the estimated periods of engagement 

of Key Personnel set forth in Appendix B may be increased by 

agreement in writing between the Contracting Authority and 

the Contractor.  In case where payments under this Contract 

exceed the ceilings set forth in Clause GC 6.1(b) of this 

Contract, this will be explicitly mentioned in the agreement. 

4.3 Approval of 

Personnel 

The Key Personnel and Sub-Contractors listed by title as well as by 

name in Appendix B are hereby approved by the Contracting 

Authority.  In respect of other Personnel which the Contractor 

proposes to use in the carrying out of the Services, the Contractor 

shall submit to the Contracting Authority for review and approval  

copies of their Curricula Vitae (CVs).  If the Contracting Authority 

does not object in writing (stating the reasons for the objection) 

within twenty-one (21) days from the date of receipt of such CVs, 

such Personnel shall be deemed to have been approved by the 

Contracting Authority. 

4.4 Working Hours, 

Overtime, Leave, 

etc. 

(a) Working hours and holidays for Key Personnel are set forth in 

Appendix A hereto. To account for travel time, Foreign 

Personnel carrying out Services inside the Contracting 

Authority’s country shall be deemed to have commenced, or 

finished work in respect of the Services such number of days 

before their arrival in, or after their departure from the 

Contracting Authority’s country as is specified in Appendix A 

hereto. 

(b) The Key Personnel shall not be entitled to be paid for 

overtime nor to take paid sick leave or vacation leave except 

as specified in Appendix A hereto, and except as specified in 

such Appendix, the Contractor’s remuneration shall be 

deemed to cover these items.  All leave to be allowed to the 

Personnel is included in the staff-months of service set forth in 

Appendix A.  Any taking of leave by Personnel shall be 

subject to the prior approval by the Contractor who shall 

ensure that absence for leave purposes will not delay the 

progress and adequate supervision of the Services. 

4.5 Removal and/or 

Replacement of 

Personnel 

(a) Except as the Contracting Authority may otherwise agree, no 

changes shall be made in the Personnel.  If, for any reason 

beyond the reasonable control of the Contractor, such as 

retirement, death, medical incapacity, among others, it 

becomes necessary to replace any of the Personnel, the 

Contractor shall forthwith provide as a replacement a person 

of equivalent or better qualifications. 

(b) If the Contracting Authority: (i) finds that any of the 
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Personnel has committed serious misconduct or has been 

charged with having committed a criminal action, or (ii) has 

reasonable cause to be dissatisfied with the performance of 

any of the Personnel, then the Contractor shall, at the 

Contracting Authority’s written request specifying the 

grounds therefore, forthwith provide as a replacement a person 

with qualifications and experience acceptable to the 

Contracting Authority. 

(c) Any of the Personnel provided as a replacement under Clauses 

(a) and (b) above, as well as any reimbursable expenditure the 

Contractors may wish to claim as a result of such replacement, 

shall be subject to the prior written approval by the 

Contracting Authority.  The rate of remuneration applicable to 

a replacement person will be obtained by multiplying the rate 

of remuneration applicable to the replaced person by the ratio 

between the monthly salary to be effectively paid to the 

replacement person and the average salary effectively paid to 

the replaced person in the period of six months prior to the 

date of replacement. Except as the Contracting Authority may 

otherwise agree:, (i) the Contractor shall bear all additional 

travel and other costs arising out of or incidental to any 

removal and/or replacement, and (ii) the remuneration to be 

paid for any of the Personnel provided as a replacement shall 

not exceed the remuneration which would have been payable 

to the Personnel replaced. 

4.6 Resident Project 

Director 

If required by the SC, the Contractor shall ensure that at all times 

during the Contractor’s performance of the Services in the 

Contracting Authority’s country a resident Project Director, 

acceptable to the Contracting Authority, shall take charge of the 

performance of such Services. 

 

5.  OBLIGATIONS OF THE CONTRACTING AUTHORITY 

5.1 Assistance and 

Exemptions 

Unless otherwise specified in the SC, the Contracting Authority 

shall use its best efforts to  

(a) provide the Contractor, Sub-Contractors and Personnel with 

work permits and such other documents as shall be necessary 

to enable the Contractor, Sub-Contractors or Personnel to 

perform the Services. 

(b) arrange for the Personnel and, if appropriate, their eligible 

dependents to be provided promptly with all necessary entry 

and exit visas, residence permits, exchange permits and any 
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other documents required for their stay in the Contracting 

Authority’s country. 

(c) facilitate prompt clearance through customs of any property 

required for the Services and of the personal effects of the 

Personnel and their eligible dependents. 

(d) issue to officials, agents and representatives of the Contracting 

Authority all such instructions as may be necessary or 

appropriate for the prompt and effective implementation of the 

Services. 

(e) exempt the Contractor’s Personnel and any Sub-Contractors 

employed by the Contractor for the Services from any 

requirement to register or obtain any permit to practice their 

profession  

(f) grant to the Contractor, any Sub-Contractors and the Personnel 

of either of them the privilege, pursuant to the Applicable 

Law, of bringing into the Contracting Authority’s country 

reasonable amounts of foreign currency for the purposes of the 

Services or for the personal use of the Personnel and their 

dependents and of withdrawing any such amounts as may be 

earned therein by the Personnel in the execution of the 

Services. 

(g) provide to the Contractor, Sub-Contractors and Personnel any 

such other assistance as may be specified in the SC. 

5.2 Access to Land The Contracting Authority warrants that the Contractor shall have, 

free of charge, unimpeded access to all land in the Contracting 

Authority’s country in respect of which access is required for the 

performance of the Services.  The Contracting Authority will be 

responsible for any damage to such land or any property thereon 

resulting from such access and will indemnify the Contractor and 

each of the Personnel in respect of liability for any such damage, 

unless such damage is caused by the default or negligence of the 

Contractor or any Sub-Contractors or the Personnel of either of 

them. 

5.3 Change in the 

Applicable Law 

Related to Taxes 

and Duties 

If, after the date of this Contract, there is any change in the 

Applicable Law with respect to taxes and duties which increases or 

decreases the cost incurred by the Contractor in performing the 

Services, then the remuneration and reimbursable expenses 

otherwise payable to the Contractor under this Contract shall be 

increased or decreased accordingly by agreement between the 

Parties hereto, and corresponding adjustments shall be made to the 
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ceiling amounts specified in Clause GC 6.1(b). 

5.4 Services, Facilities 

and Property of 

the Contracting 

Authority 

(a) The Contracting Authority shall make available to the 

Contractor and its Personnel, for the purposes of the Services 

and free of any charge, the services, facilities and property 

described in Appendix A at the times and in the manner 

specified in said Appendix A. 

(b) In case that such services, facilities and property shall not be 

made available to the Contractor as and when specified in 

Appendix A, the Parties shall agree on: (i) any time extension 

that it may be appropriate to grant to the Contractor for the 

performance of the Services, (ii) the manner in which the 

Contractor shall procure any such services, facilities and 

property from other sources, and (iii) the additional payments, 

if any, to be made to the Contractor as a result thereof pursuant 

to Clause GC 6.1(c) hereinafter. 

5.5 Payment In consideration of the Services performed by the Contractor under 

this Contract, the Contracting Authority shall make to the 

Contractor such payments and in such manner as is provided by 

Clause GC 6 of this Contract. 

5.6 Counterpart 

Personnel 

(a) The Contracting Authority shall make available to the 

Contractor free of charge such professional and support 

counterpart personnel, to be nominated by the Contracting 

Authority with the Contractor’s advice, if specified in 

Appendix A. 

(b) If counterpart personnel are not provided by the Contracting 

Authority to the Contractor as and when specified in 

Appendix A, the Contracting Authority and the Contractor 

shall agree on: (i) how the affected part of the Services shall 

be carried out, and (ii) the additional payments, if any, to be 

made by the Contracting Authority to the Contractor as a 

result thereof pursuant to Clause GC 6.1(c) hereof. 

(c) Professional and support counterpart personnel, excluding 

Contracting Authority’s liaison personnel, shall work under 

the exclusive direction of the Contractor.  If any member of 

the counterpart personnel fails to perform adequately any 

work assigned to such member by the Contractor that is 

consistent with the position occupied by such member, the 

Contractor may request the replacement of such member, and 

the Contracting Authority shall not unreasonably refuse to act 

upon such request. 
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6.  PAYMENTS TO THE CONTRACTOR 

6.1 Cost Estimates; 

Ceiling Amount 

(a) An estimate of the cost of the Services payable in United 

States Dollars is set forth in Appendix C.   

(b) Except as may be otherwise agreed under Clause GC 2.6 

and subject to Clause GC 6.1(c), payments under this 

Contract shall not exceed the ceiling specified in the SC. 

(c) Notwithstanding Clause GC 6.1(b) hereof, if pursuant to any 

of the Clauses GC 5.3, 5.4 or 5.6 hereof, the Parties shall 

agree that additional payments shall be made to the 

Contractor in order to cover any necessary additional 

expenditures not envisaged in the cost estimates referred to 

in Clause GC 6.1(a) above, the ceiling or ceilings, as the 

case may be, set forth in Clause GC 6.1(b) above shall be 

increased by the amount or amounts, as the case may be, of 

any such additional payments. 

6.2 Remuneration 

and Reimbursable 

Expenses 

 

Time Based Contracts  

(a) Subject to the ceilings specified in Clause GC 6.1(b) hereof, 

the Contracting Authority shall pay to the Contractor (i) 

remuneration as set forth in Clause GC 6.2(b) hereunder, 

and (ii) reimbursable expenses as set forth in Clause GC 

6.2(c) hereunder.  Unless otherwise specified in the SC, said 

remuneration shall be fixed for the duration of the Contract. 

(b) Payment for the Personnel shall be determined on the basis 

of time actually spent by such Personnel in the performance 

of the Services after the date determined in accordance with 

Clause GC 2.3 and Clause SC 2.3 (or such other date as the 

Parties shall agree in writing), at the rates referred to in 

Appendix C to this Contract, and subject to price 

adjustment, if any, specified in SC. 

(c) Reimbursable expenses actually and reasonably incurred by 

the Contractor in the performance of the Services and 

identified in Appendix C of this Contract, shall not exceed 

the ceiling specified in SC. 

(d) The remuneration rates referred to under paragraph (b) here 

above shall cover: (i) such salaries and allowances as the 

Contractor shall have agreed to pay to the Personnel as well 

as factors for social charges and overhead (bonuses or other 

means of profit-sharing shall not be allowed as an element 
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of overhead), (ii) the cost of backstopping by home office 

staff not included in the Personnel listed in Appendix B, and 

(iii) the Contractor’s fee. 

(e) Any rates specified for Personnel not yet appointed shall be 

provisional and shall be subject to revision, with the written 

approval of the Contracting Authority, once the applicable 

salaries and allowances are known. 

(f) Payments for periods of less than one month shall be 

calculated on an hourly basis for actual time spent in the 

Contractor’s home office and directly attributable to the 

Services (one hour being equivalent to 1/176th of a month) 

and on a calendar-day basis for time spent away from home 

office (one day being equivalent to 1/30th of a month). 

 

6.3 Currency of 

Payment 

All payments shall be made in United States Dollars. 

6.4 Mode of Billing 

and Payment 

Billings and payments in respect of the Services shall be made as 

follows: 

Time Based Contracts  

(a) all payments under this Contract shall be made to the 

account of the Contractor specified in the SC. 

(b) within the number of days after the Effective Date specified 

in the SC, the Contracting Authority shall cause to be paid to 

the Contractor advance payments as specified in the SC.  

Where the SC provides for an advance payment, this will 

be due after provision by the Contractor to the Contracting 

Authority of an advance payment guarantee acceptable to 

the Contracting Authority in an amount (or amounts) and in 

a currency specified in the SC.  Such guarantee shall: (i) 

remain effective until the advance payment has been fully 

set off, and (ii)  be in the form set forth in Appendix D  

hereto, or in such other form as the Contracting Authority 

shall have approved in writing. The advance payments will 

be set off by the Contracting Authority in equal installments 

against the payments for a number of months of the Services 

specified in the SC until such advance payments have been 

fully set off. 

(c) as soon as practicable and not later than fifteen (15) days 

after the end of each calendar month during the period of the 



II General Conditions of Contract  

 

90 

Services, or after the end of each time intervals otherwise 

indicated in the SC, the Contractor shall submit to the 

Contracting Authority, in duplicate, itemized statements, 

accompanied by copies of invoices, vouchers and other 

appropriate supporting materials, of the amounts payable 

pursuant to Clauses GC 6.3 and GC 6.4 for such month, or 

any other period indicated in the SC.  Separate statements 

shall be submitted in respect of amounts payable in foreign 

currency and in local currency.  Each statement shall 

distinguish that portion of the total eligible costs which 

pertains to remuneration from that portion which pertains to 

reimbursable expenses. 

(d) the Contracting Authority shall pay the Contractor’s 

invoices within sixty (60) days after the receipt by the 

Contracting Authority of such invoices with supporting 

documents.  Only such portion of an invoice that is not 

satisfactorily supported may be withheld from payment.  

Should any discrepancy be found to exist between actual 

payment and costs authorized to be incurred by the 

Contractor, the Contracting Authority may add or subtract 

the difference from any subsequent payments.  Interest at 

the annual rate specified in the SC shall become payable as 

from the above due date on any amount due by, but not paid 

on, such due date. 

(e) the final payment under this Contract shall be made only after 

the final report and a final statement, identified as such, shall 

have been submitted by the Contractor and approved as 

satisfactory by the Contracting Authority.  The Services shall 

be deemed completed and finally accepted by the Contracting 

Authority and the final report and final statement shall be 

deemed approved by the Contracting Authority as satisfactory 

ninety (90) calendar days after receipt of the final report and 

final statement by the Contracting Authority unless the 

Contracting Authority, within such ninety (90) day period, 

gives written notice to the Contractor specifying in detail 

deficiencies in the Services, the final report or final statement.  

In the event of the latter, the Contractor shall thereupon 

promptly make any necessary corrections, and thereafter the 

foregoing process shall be repeated.  Any amount, which the 

Contracting Authority has paid or caused to be paid in 

accordance with this Contract in excess of the amounts 

actually payable in accordance with the provisions of this 

Contract, shall be reimbursed by the Contractor to the 

Contracting Authority within thirty (30) days after receipt 



II General Conditions of Contract  

 

91 

by the Contractor of notice thereof.  Any such claim by the 

Contracting Authority for reimbursement must be made 

within twelve (12) calendar months after receipt by the 

Contracting Authority of a final report and a final statement 

approved by the Contracting Authority in accordance with 

the above.  

(f) payments in respect of remuneration or reimbursable 

expenses, which exceed the cost estimates for these items as 

set forth in Appendices D may be charged to the respective 

contingencies only if such expenditures were approved by the 

Contracting Authority prior to being incurred. 

(g) with the exception of the final payment under (d) above, 

payments do not constitute acceptance of the Services nor 

relieve the Contractor of any obligations hereunder. 

  

7.  FAIRNESS AND GOOD FAITH 

7.1 Good Faith The Parties undertake to act in good faith with respect to each 

other’s rights under this Contract and to adopt all reasonable 

measures to ensure the realization of the objectives of this Contract. 

7.2 Operation of the 

Contract 

The Parties recognize that it is impractical in this Contract to 

provide for every contingency which may arise during the life of the 

Contract, and the Parties hereby agree that it is their intention that 

this Contract shall operate fairly as between them, and without 

detriment to the interest of either of them, and that, if during the 

term of this Contract either Party believes that this Contract is 

operating unfairly, the Parties will use their best efforts to agree on 

such action as may be necessary to remove the cause or causes of 

such unfairness, but no failure to agree on any action pursuant to 

this Clause shall give rise to a dispute subject to arbitration in 

accordance with Clause GC 8 hereof. 

 

8.  SETTLEMENT OF DISPUTES 

8.1 Amicable 

Settlement 

If either Party objects to any action or inaction of the other Party, 

the objecting Party may file a written Notice of Dispute to the other 

Party providing in detail the basis of the dispute.  The Party 

receiving the Notice of Dispute will consider it and respond in 

writing within 14 days after receipt. If that Party fails to respond 

within 14 days, or the dispute cannot be amicably settled within 14 

days following the response of that Party, Clause GC 8.2 shall 
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apply. 

8.2 Dispute 

Resolution 

Any dispute between the Parties as to matters arising pursuant to 

this Contract that cannot be settled amicably according to Clause 

GC 8.1 may be submitted by either Party for settlement in 

accordance with the provisions specified in the SC. 
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III. Special Conditions of Contract 

Number of GC 

Clause 

Amendments of, and Supplements to, Clauses in the General 

Conditions of Contract 

1.1(a) The Contracting Authority’s country is Botswana. 

1.1 (b) The Contracting Authority is: The SADC Secretariat 

1.1 (c) The Contractor is:   

 

1.6 The addresses are: 

 

Contracting Authority 

The SADC Secretariat,  

Western Commercial Road (near Lobatse and Siboni Roads) 

CBD Plot 54385 

City:  Gaborone  

Country:   Botswana 

  

Attention : The Director, PPRM 

Facsimile : +2673972848/3181070 

 

Contractor  

Attention :  

Facsimile : 

1.8 The Member-in-charge authorized to act on behalf of the Joint 

Venture / Consortium / Association is:  [Insert name of the Lead 

Partner] 

1.9.1 The Authorized Representatives are: 

 

For the Contracting Authority:  

The Task Manager is : 

 

The Director, PPRM 

 

For the Contractor: 

 

The Project Director is [insert the name, title, department organization] 

1.9.2 The Contracting Authority delegates to the Task Manager the 

following authority under this Contract:  
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The Task manager shall be the first point of contact for operational 

implementation and shall oversee operational implementation on a day 

to day basis. The Task Manger will approve reports submitted by the 

Contractor 

1.10 Taxes and Duties: It is the responsibility of the bidders to ensure that 

they familiarize themselves with the relevant tax regulations in their 

home country and in Botswana.  Firms and their personnel will be 

liable for all applicable taxes. 

2.1 

 

The effectiveness conditions are the following:  

 

The contract becomes effective from the date both parties have signed 

the contract. 

2.2 The time period shall be 90 days 

2.3 The time period shall be 15 days  

2.4 The contract will expire 30 days from the effective date of the contract  

3.1.2 The applicable laws shall be the Laws of the Republic of Botswana 

3.7.b Subcontracting is not allowed.  

3.9 

 

The Contractor shall not use these documents and software for 

purposes unrelated to this Contract without the prior written approval 

of the SADC Secretariat.  

3.10 The Contracting Authority shall provide office space. 

4.4 (a) The article in the General Conditions is replaced by: 

 

Working hours shall be the SADC Secretariat standard working hours 

(07:30-1630).  

Weekends, public holidays and periods when the SADC Secretariat 

offices are officially closed cannot be counted as working days unless 

prior written approval is obtained from the task manager. 
 

Travel for purposes of mobilization and demobilization of Experts 

cannot be counted as working days.  

 

Travel on official duty (if any) will be considered as working days 

provided the prior written approval of the contracting authority/task 

manager is obtained. 
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4.6 

 

Preferably the Team Leader specified in Form Tech4 should be 

designated as resident Project Director 

5.1(g) The SADC Secretariat will provide the consultant with relevant data 

and reports available in the SADC Secretariat. 

6.1 (b) The contract ceiling: EUROS (insert from financial proposal).  

A Lump sum contract and the value is fixed for the duration of the 

contract.  

6.2 This is a lump sum contract (see 6.4 below) 

6.2 (b) There are no price adjustments; the rates are fixed for the duration of 

the contract. 

6.2 (c) The following expenses shall be considered reimbursable expenses:  

• Flights for mobilization and demobilization of experts using the 

most direct route (economy class). 

 

• Per diems and Regional flights for experts when undertaking 

approved assignments related to this contract outside Gaborone as 

well as per diems for nights spent in Gaborone.  

 

• Translation of project related documents as approved by the 

Procuring Entity if any 

 

The per-diems paid under the reimbursable expenses shall not exceed 

the SADC Secretariat’s standard per-diems which equate to UN per 

diem rates.  

 

Airfares are reimbursable at economy and most direct route 

6.2(d) All backstopping costs if any must be included in the fee rate 

6.2 (e) Fees for the Experts are fixed for the duration of the contract and not 

subject to revision. 

6.2.(f) The article in the General Conditions is replaced by: 

 

Fees will only be paid for full days worked. There will be no payment 

for part of a day. This applies to services provided in the SADC 

Region and in the home base (as approved by the Contracting 

Authority. 

6.3 Non USD expenses shall be invoiced in USD. The exchange rate 
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applicable will be the buying rate on the date the invoice is submitted 

to the Contracting Authority 

6.4(a) This is a lump sum contract and Payment shall be made to the account 

of the Contractor : [Insert Account details] 

6.4(b) No advance payment shall be made under this contract 

6.4(c) 

 

 

The Contractor shall submit to the Contracting Authority invoice for 

each deliverable achieved for payment 

Invoices for reimbursable expenses should be submitted separately to 

fee invoices. Original supporting documents are required for all 

invoices.  

 

Invoices should be submitted in one original and two copies. Invoices 

will only be paid on approval of required reports for the respective 

deliverable.  . 

6.4(d) The interest rate is: the deposit rate established by the Bank of 

Botswana on the first day of the month in which the claim is made. 

6.4(f) There is no contingency provision in the contract 

8.2 

 

Disputes shall be settled by arbitration in accordance with the 

following provisions: 

1. Selection of Arbitrators.  Each dispute submitted by a Party to 

arbitration shall be heard by a sole arbitrator or an arbitration 

panel composed of three arbitrators, in accordance with the 

following provisions: 

 

(a) Where the Parties agree that the dispute concerns a 

technical matter, they may agree to appoint a sole arbitrator 

or, failing agreement on the identity of such sole arbitrator 

within thirty (30) days after receipt by the other Party of the 

proposal of a name for such an appointment by the Party 

who initiated the proceedings, either Party may apply to the 

International Court of Arbitration for a list of not less than 

five nominees and, on receipt of such list, the Parties shall 

alternately strike names there from, and the last remaining 

nominee on the list shall be the sole arbitrator for the matter 

in dispute.  If the last remaining nominee has not been 

determined in this manner within sixty (60) days of the date 

of the list, the International Court of Arbitration shall 

appoint, upon the request of either Party and from such list 
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or otherwise, a sole arbitrator for the matter in dispute. 

 

(b) Where the Parties do not agree that the dispute concerns a 

technical matter, the Contracting Authority and the 

Contractor shall each appoint one arbitrator, and these two 

arbitrators shall jointly appoint a third arbitrator, who shall 

chair the arbitration panel.  If the arbitrators named by the 

Parties do not succeed in appointing a third arbitrator 

within thirty (30) days after the latter of the two arbitrators 

named by the Parties has been appointed, the third 

arbitrator shall, at the request of either Party, be appointed 

by the International Chamber of Commerce, Paris. 

(c) If, in a dispute subject to Clause SC 8.2 1.(b), one Party 

fails to appoint its arbitrator within thirty (30) days after the 

other Party has appointed its arbitrator, the Party which has 

named an arbitrator may apply to the the International 

Chamber of Commerce, Paris to appoint a sole arbitrator 

for the matter in dispute, and the arbitrator appointed 

pursuant to such application shall be the sole arbitrator for 

that dispute. 

 

2. Rules of Procedure.  Except as stated herein, arbitration 

proceedings shall be conducted in accordance with the rules of 

procedure for arbitration of the United Nations Commission on 

International Trade Law (UNCITRAL) as in force on the date of 

this Contract. 

 

3. Substitute Arbitrators.  If for any reason an arbitrator is unable to 

perform his function, a substitute shall be appointed in the same 

manner as the original arbitrator. 

 

4. Nationality and Qualifications of Arbitrators.  The sole arbitrator 

or the third arbitrator appointed pursuant to paragraphs (a) 

through (c) of Clause SC 8.2 1 hereof shall be an internationally 

recognized legal or technical expert with extensive experience in 

relation to the matter in dispute and shall not be a national of the 

Contractor’s home country [Note:  If the Contractor consists of 

more than one entity, add:  or of the home country of any of their 

Members or Parties] or of the Contracting Authority’s country.  

For the purposes of this Clause, “home country” means any of: 

 

(a) the country of incorporation of the Contractor [Note: If the 

Contractor consists of more than one entity, add: or of any 

of their Members or Parties]; or 
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(b) the country in which the Contractor’s [or any of their 

Members’ or Parties’] principal place of business is located; 

or  

(c) the country of nationality of a majority of the Contractor’s 

[or of any Members’ or Parties’] shareholders; or 

 

(d) the country of nationality of the Sub-Contractors 

concerned, where the dispute involves a subcontract. 

 

5. Miscellaneous.   

 In any arbitration proceeding hereunder: 

  

 (a) proceedings shall, unless otherwise agreed by the 

Parties, be held in a country which is neither the 

Contracting Authority’s country nor the Contractor’s 

country; 

  

 (b) the English language shall be the official language for 

all purposes; and 

  

 (c) the decision of the sole arbitrator or of a majority of the 

arbitrators (or of the third arbitrator if there is no such 

majority) shall be final and binding and shall be 

enforceable in any court of competent jurisdiction, and the 

Parties hereby waive any objections to or claims of 

immunity in respect of such enforcement. 
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IV. Appendices 

 

 

APPENDIX A – TERMS OF REFERENCE 

 

Note:  This Appendix will include the final Terms of Reference worked out by the 

Contracting Authority and the Contractors during technical negotiations, dates for 

completion of various tasks, place of performance for different tasks, specific tasks to be 

approved by Contracting Authority, etc. 

 

 

 

APPENDIX B – TECHNICAL PROPOSAL 

 

Note:  List format, frequency, and contents of reports; persons to receive them; dates of 

submission; etc.  If no reports are to be submitted, state here “Not applicable.” 

 

 

 

APPENDIX C – FINANCIAL PROPOSAL 

 

 

 

 

 

 

 

  


