

Org. unit	1300				Project titl	е				Date	04.10.202	2
Officer responsible for the commission Assessor	Dieter Nill				Support to the Training Component of the CNRM- project (Annex 2)					PN Contract no.	19.2189.9 83420652	
Version										oonnaorno.		der 1 to 5 of 5
									r		Diu	
			Enter	bidder 1	Enter	r bidder 2	Enter	bidder 3	Ente	r bidder 4	Enter	bidder 5
	1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crite	erion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
1 Assessment of technical-	methodological design	in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.1 Strategy	methodological design											
1.1.1 Interpretation of the objectives in the tasks	ne ToRs, critical examination of	10%		0.0		0.0		0.0		0.0		0.0
1.1.2 Description and justification of the the services put out to tender.	2 Description and justification of the contractor's strategy for delivering the services put out to tender.			0.0		0.0		0.0		0.0		0.0
Interim total 1.1		10%		0.0		0.0		0.0		0.0		0.0
1.2 Cooperation												
1.2.1 contractor's area of responsibility	.2.1 Presentation and interaction between the relevant actors in the contractor's area of responsibility			0.0		0.0		0.0		0.0		0.0
1.2.2 Strategy for establishing cooperation relevant actors	on and then cooperating with the	10%		0.0		0.0		0.0		0.0		0.0
Interim total 1.2		10%		0.0		0.0		0.0		0.0		0.0
1.3 Steering structure												
1.3.1 Approach and procedure for steerin partners	ng the measures with the project	0%		0.0		0.0		0.0		0.0		0.0
1.3.2 Description of contractor's contribu associated challenges	tion to results monitoring and the	0%		0.0		0.0		0.0		0.0		0.0
Interim total 1.3		0%		0.0		0.0		0.0		0.0		0.0
1.4 Processes												
1.4.1 Presentation and explanation of the milestones, schedule		0%		0.0		0.0		0.0		0.0		0.0
1.4.2 contributions	e integration of the partner	0%		0.0		0.0		0.0		0.0		0.0
Interim total 1.4		0%		0.0		0.0		0.0		0.0		0.0
1.5 Learning and innovation												
1.5.1 Contractor's contribution to knowle and at GIZ		10%		0.0		0.0		0.0		0.0		0.0
1.5.2 Presentation and explanation of the contractor to promote scaling-up effective e		5%		0.0		0.0		0.0		0.0		0.0
Interim total 1.5		15%		0.0		0.0		0.0		0.0		0.0
1.6 Project management of the contr	ractor											



Org. unit 1300	g. unit 1300				е			Date	04.10.202	2		
Officer responsible for the commission Dieter Nill				Support to the Training Component of the CNRM-					PN	19.2189.9	-001.00	
Assessor				project (Annex 2)							83420652	
Version								Bid	der 1 to 5 of 5			
			r bidder 1	Enter bidder 2		Enter bidder 3		Enter	bidder 4	Enter	Enter bidder 5	
(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	
Criterion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	
	in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	
1.6.1 Approach and procedure for coordination with/in GIZ project 0%		0	0.0		0.0		0.0		0.0		0.0	
1.6.2 Personnel assignment plan (who, when, what work explanation and specification of expert months	steps) incl. 09	, 0	0.0		0.0		0.0		0.0		0.0	



Org. unit	1300				Project titl	е				Date	04.10.202	2
Officer responsible for the commission	Dieter Nill				Support t	o the Training	g Compon	ent of the CN	RM-	PN 19.218		-001.00
Assessor					project (A	Annex 2)				Contract no.	83420652	
Version												
Version									1		Bid	der 1 to 5 of 5
			Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Ente	r bidder 4	Enter	bidder 5
		_										
	(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crit	rerion	Weighting	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)
1.6.3 Contractor's backstopping strategy administrative backstopper)	(incl. CVs of the technical and	5%		0.0		0.0		0.0		0.0		0.0
Interim total 1.6		5%		0.0		0.0		0.0		0.0		0.0
1.7 Further requirements		0%		0.0		0.0		0.0		0.0		0.0
Total 1		40%		0.0		0.0		0.0		0.0		0.0
2 Assessment of proposed	staff											
2.1 Team leader (in accordance with												
2.1.1 - Qualifications		5%		0.0		0.0		0.0		0.0		0.0
2.1.2 - Language		3%		0.0		0.0		0.0		0.0		0.0
2.1.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.1.4 - Specific professional experience		9%		0.0		0.0		0.0		0.0		0.0
2.1.5 - Leadership/management experie	ence	8%		0.0		0.0		0.0		0.0		0.0
2.1.6 - Regional experience		5%		0.0		0.0		0.0		0.0		0.0
2.1.7 - Development cooperation experi	ence	0%		0.0		0.0		0.0		0.0		0.0
2.1.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.1		30%		0.0		0.0		0.0		0.0		0.0
2.2 Expert 1 (in accordance with To	R provisions/criteria)											
2.2.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.2.2 - Language 2.2.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.2.4 - Specific professional experience		0% 0%		0.0		0.0		0.0		0.0		0.0
2.2.5 - Leadership/management experie		0%		0.0		0.0		0.0		0.0		0.0
2.2.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.2.7 - Development cooperation experi	ence	0%		0.0		0.0		0.0		0.0		0.0
2.2.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.2		0%		0.0		0.0		0.0		0.0		0.0
2.3 Expert 2 (in accordance with To	R provisions/criteria)											
2.3.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.3.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.3.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.3.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.3.5 - Leadership/management experie	ence	0%		0.0		0.0		0.0		0.0		0.0



Org. unit	1300				Project titl	e				Date	04.10.202	22
Officer responsible for the commission	Dieter Nill		Support t	o the Training	RM-	PN	19.2189.9-001.00					
Assessor					project (A	nnex 2)			Contract no. 8342065		,	
										e en la del nel		
Version			-						-		Bid	der 1 to 5 of 5
			Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Ente	r bidder 4	Enter	r bidder 5
	(1)	(2)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)	(3)	(4)
Crit	terion	Weighting	Points	Assessment	Points	Assessment		Assessment	Points	Assessment	Points	Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)		(max.10)	
2.3.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.3.7 - Development cooperation experi	ence	0%		0.0		0.0		0.0		0.0		0.0
2.3.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.3	Duran de la contracta de la	0%		0.0		0.0		0.0		0.0		0.0
2.4 Expert 3 (in accordance with To	R provisions/criteria)											
2.4.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.4.2 - Language 2.4.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.4.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.4.5 - Leadership/management experie						0.0				1		0.0
2.4.6 - Regional experience	lice	0%		0.0		0.0		0.0		0.0		0.0
2.4.0 - Regional experience	0000	0%		0.0		0.0		0.0		0.0		0.0
2.4.7 - Development cooperation expension 2.4.8 - Other	ence	0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.4		0%		0.0		0.0		0.0		0.0		0.0
2.5 Expert 4 (in accordance with To	R provisions/criteria)	078		0.0		0.0		0.0		0.0		0.0
2.5.1 - Qualifications	· /	0%		0.0		0.0		0.0		0.0		0.0
2.5.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.5.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.4 - Specific professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.5 - Leadership/management experie	ence	0%		0.0		0.0		0.0		0.0		0.0
2.5.6 - Regional experience		0%		0.0		0.0		0.0		0.0		0.0
2.5.7 - Development cooperation experi	ence	0%		0.0		0.0		0.0		0.0		0.0
2.5.8 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.5		0%		0.0		0.0		0.0		0.0		0.0
2.6 Short-term expert pool 1 (in acc	ordance with ToR											
2.6.1 - Qualifications		5%		0.0		0.0		0.0		0.0		0.0
2.6.2 - Language		5%		0.0		0.0		0.0		0.0		0.0
2.6.3 - General professional experience		5%		0.0		0.0		0.0		0.0		0.0
2.6.4 - Specific professional experience		10%		0.0		0.0		0.0		0.0		0.0
2.6.5 - Regional experience		5%		0.0		0.0		0.0		0.0		0.0
2.6.6 - Development cooperation experi	ence	0%		0.0		0.0		0.0		0.0		0.0
2.6.7 - Other		0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.6		30%		0.0		0.0		0.0		0.0		0.0



Org. unit	1300				Project titl	е				Date	04.10.202	2
Officer responsible for the commission	Dieter Nill					to the Training	g Compon	ent of the CN	RM-	PN	19.2189.9	-001.00
Assessor					project (A	Annex 2)				Contract no.	83420652	
Version									Bidder 1 to 5 of 5			
			Ente	bidder 1	Enter	r bidder 2	Enter	bidder 3	Ente	r bidder 4	Enter	bidder 5
с	(1) riterion	(2) Weighting in %	(3) Points (max.10)	(4) Assessment (2)x(3)								
2.7 Short-term expert pool 2 (in ac	cordance with ToR	1170	(110)	(2)/(0)	(max.re)	(2)X(0)	(max.re)	(2)/(0)	(max.re)		(maxiro)	
2.7.1 - Qualifications		0%		0.0		0.0		0.0		0.0		0.0
2.7.2 - Language		0%		0.0		0.0		0.0		0.0		0.0
2.7.3 - General professional experience		0%		0.0		0.0		0.0		0.0		0.0
2.7.4 - Specific professional experience	e	0%		0.0		0.0		0.0		0.0		0.0
2.7.5 - Regional experience 2.7.6 - Development cooperation expe	rionco	0% 0%		0.0		0.0		0.0		0.0		0.0
2.7.7 - Other	alence	0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.7		0%		0.0		0.0		0.0		0.0		0.0
2.8 Assessment of proposed pers (provided permissible under T	onnel for non-specified positions oRs)											
2.8.1 Composition and sufficient assig assignment plan	nment duration of the team in order the schedule and personnel	0%		0.0		0.0		0.0		0.0		0.0
Qualifications and sufficient assi 2.8.2 (professional experience and oth process theme 1	•	0%		0.0		0.0		0.0		0.0		0.0
Qualifications and sufficient assi 2.8.3 (professional experience and oth process theme 2	0	0%		0.0		0.0		0.0		0.0		0.0
Interim total 2.8		0%		0.0		0.0		0.0		0.0		0.0
Total 2		60%		0.0		0.0		0.0		0.0		0.0
	Overall total 1 + 2	100%		0.0		0.0		0.0		0.0		0.0
	Assessment in %			0.0		0.0		0.0		0.0		0.0
	Ranking			1.0		1.0		1.0		1.0		1.0

I hereby declare that I completed this assessment independently, to the best of my knowledge and in good faith. I will treat the information confidentially and will not pass on any details of the ongoing assessment procedure.



Org. unit	1300				Project title	е				Date	04.10.202	2
Officer responsible for the commission	Dieter Nill				Support to the Training Component of the CNRM-					PN	19.2189.9	-001.00
Assessor					project (A	nnex 2)			Contract no.	83420652	!	
Version										Bid	der 1 to 5 of 5	
			Enter	bidder 1	Enter	bidder 2	Enter	bidder 3	Enter	bidder 4	Enter	bidder 5
(1 Crite		(2) Weighting	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment	(3) Points	(4) Assessment
		in %	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)	(max.10)	(2)x(3)

Date, signature